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ADDENDUM #1 
 
Date: May 31, 2007 
 
To:  Contractors 
 
From: Wayne Smith, Project Manager, DFCM  
 
Reference: Control Room Upgrade 
  Northern Utah Community Correctional Center 
  Division of Adult Probation & Parole – Ogden, Utah 
  DFCM Project No.06178120 

   
 
Subject: Addendum No. 1 
 
Pages Addendum        1 page 
 Architects Addendum                                             1         page 
 Total                    2         pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid 
Form. Failure to do so may subject the Bidder to Disqualification.    
 
 
1.1    SCHEDULE CHANGES – There is a change to the project completion date. The new 

completion date will be September 30, 2007. 
 
 
 
1.2    GENERAL –   AJC Architects addendum clarifying the new completion date and the 

four additive alternates. 
 
 
 
 
End of Addendum #1 
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N.U.C.C. CONTROL ROOM REMODEL 
2445 S. WATER TOWER WAY, OGDEN,  UTAH  84401 
ajc architects project #:  0692 
dfcm project #:  06178120 
 

date: 
time: 

Friday, May 25, 2007 
2:15 p.m. 
 

pages: 1 
 

 The bidders on the above captioned project shall be governed by the following 
changes, additions, and/or deletions in the Drawings and Specifications.  This 
Addendum shall be included as part of the Contract Documents.  
 

1.  SCHEDULING: 
 
 
 
 
 

2.  ALTERNATE 
BIDS 

 

Contractor shall have until September 30, 2007 to complete project.  Control 
room and systems may be down for no longer than 30 calendar days.  All of 
phases 2 and 3 shall be completed during these 30 days.  Liquidated damages 
will be assessed at $1,000 per day for each calendar day that control room is 
down past 30 days. 
 
Alternate Bid Item #1 is cameras and DVR equipment shown as Note (3) and 
item #3 under NOTES on page E-303. 
 
Alternate Bid Item #2 is the demolition of existing lights outside of the control 
room and replacement with T-3 fixtures shown as Note (1) on sheet ED-102 and 
Note (6) on sheet E-201. 
 
Alternate Bid Item #3 is the replacement of down lighting in control room with T-
2 fixtures shown as Note (5) on sheet E-201. 
 
Alternate Bid Item #4 is the wireless panic system shown as Note (6) on sheet E-
301. 
 

  
END OF ADDENDUM 
 

 Matt Wallace 

attachments: 
 

None 

 


