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ADDENDUM #1 
 
Date: October 12, 2007 
 
To:  Architects and Engineers 
 
From: Craig Wessman, Project Manager, DFCM 
 
Reference: HVAC System Renovation - Administration Building 
  Department of Natural Resources – Salt Lake City, Utah 

DFCM Project No. 07183500 
 
Subject: Addendum No. 1 
 
Pages Addendum         1       page 
 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid 
Form. Failure to do so may subject the Bidder to Disqualification.    
 
1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.  
 
1.2 GENERAL – Response to questions received  
 
1.2.1 The schedule for the project is to start the design process soon after the selection process 

is completed. Contract negotiations for the design agreement and design should start soon 
after the notice to proceed. Design is expected to be completed by April of 2008. A cost 
estimate of expected construction costs is needed by the end of January 2008 to apply for 
the project costs to cover the construction. 

1.2.2 Construction funding is expected at the completion of the legislative session the first part 
of March 2008. Authorization and approval of those funds is expected to be received the 
mid part of April 2008. 

1.2.3 The actual construction schedule will need to be determined by the design team in 
working with the occupants of the building. Construction could begin as early as May 
2008, but could begin later in the summer. Completion of the work should be planned to 
end of 2008 or extended into early 2009, dependent on equipment delivery, scheduling of 
work in the office spaces, and time needed by the contractor to complete the work. 


