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ADDENDUM #1 
 
Date: February 15, 2008 
 
To:  Contractors   
 
From: Brian Bales, Project Manager, DFCM 
 
Reference: Electrical Upgrades – Big Creek Campground – Bear Lake State Park 
  Division of Parks and Recreation – Garden City, Utah 
  DFCM Project No. 07333510 
 
Subject: Addendum No. 1 
 
Pages Addendum         1      page 

Engineer’s Addendum                                            42     pages 
 Total                                                                        43     pages 
  
 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid 
Form. Failure to do so may subject the Bidder to Disqualification.    
 
1.1 SCHEDULE CHANGES – There are no changes to the project schedule. 
 
1.2 GENERAL – JUB Engineers – Answers to questions asked at mandatory meeting held 

on February 11, 2008 and photos of campsites. 
 
 

 
 
 
 
. 

 



Prebid Meeting Minutes 
Big Creek Campground Electrical Upgrades 
DFCM Project #: 07333510 
Date: 2/11/08 
 
Attendees:  See DFCM sign in list. 
 
Meeting Minutes: 
 

 The project is on a fast track bidding schedule in order to allow work to begin as 
soon as possible.  The last day to submit questions is Wednesday the 13th and bids 
are due Wednesday the 20th at 2:30.   

 
 The project schedule states substantial completion is to occur by May 23rd.  This 

is flexible if the Contractor is making a conscious effort to complete the project 
by that date.  After May 23rd coordination with State Parks will be required to 
accommodate camping reservations. 

 
 If work is extended past May 23rd, phasing of the work will need to occur.  

Closures will be on a campground loop basis. 
 

 The project is to be bid as a lump sum based upon the quantities and typical 
sections on the plans.  Additional A4 material will be negotiated for price if 
necessary.   

 
 For asphalt pad extensions, plan on a 1 foot saw cut from the edge of pavement. 

 
 Disposal of excavated material will be allowed in the Big Creek Campground 

area.  The Contractor will coordinate the location with the Park Manager. 
 

 The campground is full all week during July and August.  Typical slow camping 
days during May, June and September are Monday – Thursday except holiday 
weekends. 

 
 LP Gas is located near the restrooms to service those buildings.  No other LP gas 

lines are routed in the site. 
 

 Pictures of the campsites will be available on line and on CD at J-U-B’s office. 
 

 Restoration seeding will be performed by the State Parks. 
 

 Material testing will be performed by the State.  Areas receiving asphalt will 
require compaction requirements to be met.  Backfill of other areas will not be 
tested, but will require adequate compaction to eliminate excess settlement. 

 
 Lance Bourne is the contact with Rocky Mountain Power. 



 
 No fiber optics are known inside of the project limits. 

 
 Drip irrigation is routed to young trees on site.  Lawn irrigation is located around 

the restroom. 
 

 Water depth is assumed to be 4 feet minimum. 
 

 Sewer depths are able to be determined by the manholes. 
 

 The electrical lines are to be buried to a depth of 36 to 42 inches. 
 

 Routing of the electrical lines on the plans is only schematic in nature.  The 
contractor may propose an alternate routing plan during the submittal process for 
approval. 

 
 Conduits may be routed along the “back” of the water and sewer for each stall to 

minimize utility conflicts. 
 

 Any damaged utilities and irrigation will need to be repaired by the contractor. 
 

 Restroom facilities will be available for use after water is turned on. 
 

 Camping for the contractor on site will be permitted during construction when 
sites are not reserved. 

 
Answers to additional Contractor questions: 
 

1. Water will be available on site at fire hydrants and at the campgrounds that were 
improved last year.  There is no charge for use of water.  The water has been shut 
off at the valves to the individual camp sites that are going to be improved as part 
of this project 

 
2. There are no paving improvements to Site 21.  Sheet C-101 should be used for 

asphalt improvements.  Sheet E-101 is for the electrical improvements. 
 

3. The restrooms will be available for use around the 1st of April or when it is warm 
enough to not worry about the water lines freezing.  There is a State rest stop with 
restrooms that can be used about a mile north of the park entrance. 

 
4. Power is available to the Contractor through the existing system.  No charges will 

be passed to the Contractor for power use. 
 

5. A SWPP will not be required from the Contractor.  However, the contractor will 
be required to prevent sediments and other construction debris from draining to 
the lake.  The Contractor shall place a silt fence, or other approved control device, 



in between the camp sites that back up towards the lake and the lake high water 
line. 

 
6. The Contractor does not need to provide a construction entrance.  The main 

entrance to the park can be used, or there is an entrance that comes into the park 
from the east side that can be used by the Contractor. 

 
7. Changes to electrical plans: 

 
a. Change all references on panels schedules for #8 or #6 wire to #4 wire.  

Minimum wire size from 70A 2P breakers to be #4. 
b. Panel P AIC rating to be 22000. 

 
  
 
 
 
 
















































































	Prebid Meeting Minutes.pdf
	Addendum 1 foto.pdf
	BC 1.JPG
	BC 2.JPG
	BC 3.JPG
	BC 4.JPG
	BC 11.JPG
	BC 12.JPG
	BC 13.JPG
	BC 14.JPG
	BC 15.JPG
	BC 16.JPG
	BC 17.JPG
	BC 18.JPG
	BC 19.JPG
	BC 20.JPG
	BC 21.JPG
	BC 22.JPG
	BC 23.JPG
	BC 24.JPG
	BC 25.JPG
	BC 26.JPG
	BC 27.JPG
	BC 28.JPG
	BC 29.JPG
	BC 30.JPG
	BC 31.JPG
	BC 32.JPG
	BC 33.JPG
	BC 34.JPG
	BC 35.JPG
	BC 36.JPG
	BC 37.JPG
	BC 38.JPG
	BC 39.JPG
	BC 40.JPG
	BC 42.JPG
	BC 43.JPG
	BC 44.JPG
	BC 45.JPG
	BC 46.JPG



