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ADDENDUM #1 
 
Date: October 12, 2009 
             
To:  D/B Contractors 
 
From: Dave McKay, Project Manager, DFCM 
 
Reference:         Health Technology Building 
  Ogden/Weber Applied Technology College – Ogden, Utah 
  Project No. 09021240 
 
Subject: Addendum No. 1 
 
Pages Addendum        2  pages 
 Total                                                                        2  pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply 
to all drawings and specification sections whether referenced or not involving the portion of the work added, 
deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the 
space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the effective 
date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective 
dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it 
relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the 
issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES – There are no changes to the project schedule. 
      

 
1.2 GENERAL – RESPONSES TO VARIOUS QUESTIONS 
 
1.  The total design and construction budget is $18,000,000. 
 
2.  It will be each Design/Build team’s responsibility to identify their contract limit lines.  The RFP has 
included the repaving of the existing parking lots in the scope of work.  New parking is identified by the 
program.  Contract limits will vary with the respective designs and other site development. 
 
3.  The steam tunnel is to be extended with the extension of the steam line.  Please give design 
consideration for future extension of utilities such that future connection could be made with a minimum 
of disturbance to the Health Technology Building. 
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4.  ‘ELECTRICAL SITE PLAN’ and ‘TELECOMMUNICATIONS SITE PLAN’ drawings will be 
distributed at the user conferences on October 13th.  These changes will be made part of the requirements 
of the current RFP. 
 
5.  In the Performance Specification Summary 0110000-1 under “F. Owner-Furnished Products:” says “1. 
Carpeting”.  This is incorrect.  The carpeting is to be included in the design/build package.  Please use 
State Contract Carpet. 
 
 
6.  DFCM/User will hire an independent AV consultant to determine the final AV design and 
specification.  Television Distribution system will be considered part of this AV work.  The AV products 
and installation will be owner (vendor) furnished and installed.  Where Design/Build (General Contractor) 
involvement is required, a change order will be authorized.  Design/Build team will be obligated to 
provide wiring pathways, and rough-in power & coordination. 
 
7.  Telecommunication and data wiring and equipment will be provided by the Owner.  Design/Builder 
must provide pathways, and rough-in power & coordination.   
 
8.  The outline specification calls for cherry doors and casework in error.  OWATC is interested in a well 
designed and durable solution in the millwork choices. 
 
 
 
9.  A revised equipment list will be issued at the owner conferences on Tuesday, October 13th, which will 
identify who is to provide and who is to install which pieces of equipment.  Locker sizes and quantity will 
be itemized in that list.  Lockers will be included in millwork by the Design/Builder.  In general, the 
Design/Builder will provide and install equipment that requires hard wiring or piping.  The Owner’s 
vendor will provide and install other items with the help and coordination of the Design/Builder. 
 
10.  The following is the Final Interview Schedule for Wednesday, October 28, 2009.  Location remains 
Student Union UB109.  Selection & Steering Committees are to meet in this location 
 
 
 
 JACOBSEN/HFS    9:30—10:45AM 
 
 BIG D/VCBO     11:00AM—12:15PM 
 
 Lunch break     12:30PM—1:00PM 
 
 OKLAND/GSBS    1:00PM—2:15PM 
 
 
 
11.  Chamonix Larsen, DFCM Energy Program Director, will be available at the final user conferences on 
October 13th to answer any questions regarding the ‘Sustainability Summary for Design/Build Selection’ 
information recently added in the Stage II RFP. 

 
 
 


