

Final Scoring Matrix

Departments of Agriculture & Food, Health, and Public Safety
Unified State Laboratory Module 2 - A/E Services
DFCM Project No. 13020300

May 29, 2013

Firms		A	B	C
Selection Criteria	Points Possible			
DFCM Past Performance Rating	20	18.2	18.3	18.7
Strength of Team	30	29.0	26.0	26.0
Project Management Plan	30	28.0	25.0	25.0
Schedule	20	18.7	20.0	16.7
Total	100	93.9	89.3	86.4

Following the evaluation of each of the firms that submitted on this project, the selection committee has selected CRSA as the firm that provides the best value for the State of Utah.



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

RICH AMON
Interim Director

30 May 2013

Agency: Department of Public Safety
Department of Health
Department of Agriculture and Food
Project Name: Unified Laboratory-Module 2
DFCM Project No.: 13020300
DFCM Project Manager: Jim Russell

Approved By: 
Date Approved: 5/30/2013

SELECTION COMMITTEE JUSTIFICATION STATEMENT

The selection committee would like to express it's appreciation to all of the teams that proposed for services on the above references project. The selection committee selected **CRSA/MWL** as the best value for the State of Utah, based on the following selection criteria.

DFCM Past Performance Rating:

This score is based on the average of ratings for previous projects as explained in the RFP.

Strength of Team:

The CRSA/MWL team demonstrated a wealth of experience and knowledge relevant to the needs of the Unified State Lab. The team members showed the best overall understanding and commitment to all three Agencies.

Project Management Approach:

The CRSA/MWL team presented a well thought out and detailed plan particularly in identifying and addressing the project risks. They presented a plan and ideas to best address the needs of all three Agencies.

Schedule:

The CRSA/MWL team provided a detailed schedule that delivers the Construction Documents within the requested time frame. They allowed in their schedule time to expand and verify the detail of the current program.