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ADDENDUM NO. 2 
 
Date: July 10, 2013 
 
To:  Contractors 
 
From: Wayne Smith – Project Manager 
 
Reference: Camp Williams South Garrison Infrastructure Corridor 
  Riverton, Utah 
  DFCM Project No. 13240480 
 
Subject: Addendum No. 2 
 
  Addendum                                                                                 1  page 
  Architects Addendum                                                               3  page 
  Total                                                                                          4  pages   
                     
                         
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form, if applicable. 
Failure to do so may subject the Bidder to Disqualification.   
 
 
2.0 SCHEDULE CHANGES: There are no changes to the project schedule. 

 
2.1 GENERAL: EFT Architects 
 
Item #1  Utility, Roads and Parking Improvements for Phase 1 and 2 (Narrative) dated July 8, 2013 
Item #2  Utility Master Plan dated July 8, 2013 
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Utah National Guard 

Utility, Roads and Parking Improvements for Phase 1 and Phase 2 
Camp Williams 
July 8, 2013 

 

Scope of Work Narrative for Phase 1 30% Design Documents 
1. Extend 2nd Avenue  to 1st Avenue  at Oregon Avenue.    Includes  asphalt  road,  curb  and  gutter, 

sidewalks. 
2. 1st Avenue:  Improve and define road  to building 9000  including asphalt road, curb and gutter, 

sidewalks.  Add parking areas along this extension. 
3. Storm drains for items no. 1 and 2 above to existing catch basin on upper garrison near Oregon 

Avenue and 1st Avenue and extending to Lower Garrison Ave. 
4. Extend Power and telecom from man hole at Utah Ave and 2nd Ave to building 9000.   
5. Extend 1st Avenue down to  lower garrison as per the enclosed master plan. Includes road base 

and new asphalt road to just past the curve or steep incline area.  Extension of 1st Ave to Lower 
Garrison road and extension of Lower Garrison Road will be road base and gravel to point where 
existing highway patrol road  intersects the  lower Garrison Road.         An unmanned gate will be 
installed and coordinated with  the highway patrol gate and control system.   Phase  I does not 
include sewer, curb and gutter, sidewalks and any utilities to lower garrison. 
 

The work listed above will include design work to establish utility capacity demands, define location and 
design  concepts  for  roadways,  curb and gutter and  sidewalks, utility  rights‐of‐ways  to  lower garrison 
utility  hub  building. Work will  include  a  cost  estimate  and  a proposed  schedule  for  the  design build 
contract to complete the items listed above.  
 
Includes a master plan for future work as two phases, which will be defined by a map, and a narrative of 
work needed to complete lower garrison infrastructure improvements. 
 
Not included in Phase 1 Scope of Work:  Surveys, Geotechnical surveys, Sewer for lower garrison, storm 
drain and storm water retaining areas  for  lower garrison, utilities  (gas, power, telecom, water, sewer) 
for  lower  garrison  and  new  south  gate  with  entry  building  at Mink  Road.  Does  not  include  sewer 
extension  to  Lehi  City’s  sewer  system.  Phase  1  does  not  include  environmental  impact  studies  or 
archeological / historical surveys for lower garrison.  Not included is RFP development for future phases.  
Not included are construction documents to bid phase 1 at a future date. 
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Scope of Work Narrative for Phase 2 Design Build Project: 
(Items below refer to attached Utility Master Plan) 
 

1. Electrical Power from Bldg 1210 on Upper Garrison via west property  line near Redwood Road 
to Utility Hub  on  Lower Garrison.   Design  and  coordinate  for  future  power  needs  on  Lower 
Garrison. 

2. Connect to existing Natural Gas line and extend new Gas line to Utility Hub on Lower Garrison. 
3. Establish Storm Sewer lines and Storm Retention Areas as per enclose Utility Master Plan. 
4. Establish Sanitary Sewer to Mink Road. Note: Extension of down Mink Road will be done by Lehi 

City and will be coordinated by DFCM/UNG. 
5. Extend Data/Telecom  from  Bldg.  9000  on Upper Garrison  to Utility Hub  on  Lower Garrison.  

Coordinate capacities with UNG. 
6. Design Only: Lower Garrison Road to Upper Garrison on north end as per attached Utility Master 

Plan. 
7. Complete 10  inch Water Line  loop from Upper Garrison via Lower Garrison and back to Upper 

Garrison as per attached Utility Master Plan. 
 
 
Items to be provided by DFCM/Utah National Guard: 
 

1. Complete ALTA Survey and Lidar Survey of all impacted areas in Phase 1 and 2. 
2. Geotechnical Survey and Report of impacted areas in Phase 1 and 2. 
3. Environmental Impact Study for Phase 1 and 2 
4. Archeological and Historical Surveys/Studies for Phase 1 and 2. 
5. Coordination with Utah Highway Patrol for access and changes to Road Test Area. 
6. Existing flow and design capacities for all existing Utilities that will extend to the Lower Garrison. 
7. Existing Utility Site Plans and Locations. 
8. Coordination and extension of Lehi City Sewer system in Mink Road. 
9. Enclosure of all existing Canals. 
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UTILITY, ROADS AND PARKING INFRASTRUCTURE
IMPROVEMENTS PHASE 1 & PHASE 2

Camp Williams, Utah
Monday, July 8th, 2013

EFT ARCHITECTS INC.
MASTER PLANNERS

General Note: All road and parking improvements
on upper garrison are in Phase 1

UTILITY MASTER PLAN

Existing Utah Highway Patrol Test Road


