Short Listing Selection Matrix

Utah State University
Westside Renovation Romney Stadium
DFCM Project No. 14294770

August 13, 2014

Firms		A	B	C
Selection Criteria	Points Possible			
DFCM Past Performance Rating	20	18.8	18.8	18.8
Strength of Team	35	31.5	28.0	25.7
Project Management Approach	30	23.0	26.0	21.0
Schedule	15	12.0	11.5	10.5
Total	100	85.3	84.3	76.0

Following the evaluation of each of the firms that submitted on this project, the selection committee has selected <u>Method Studio</u> as the firm that provides the best value to the State of Utah.

State of Utah

GARY R. HERBERT
Governor

SPENCER J COX
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
P. JOSHUA HAINES
Director

Approved By: _____

Date Approved: 8/14/14

14 August 2014

Agency: Utah State University
Project Name: Westside Renovation Romney Stadium
DFCM Project No.: 1429770
DFCM Project Manager: Darrell Hunting

SELECTION COMMITTEE JUSTIFICATION STATEMENT

The selection committee would like to express its appreciation to all of the teams that proposed for services on the above references project. The selection committee selected **Method Studio** based on the following detailed conclusion supporting the selection in accordance with the selection criteria:

DFCM Past Performance Rating:
This score is based on the average of ratings for previous projects as explained in the RFP.

Strength of Team: The overall chemistry of Method Studio and AECOM made for a strong team. This team had a great deal of knowledge and insight with the revenue generation portion of this project. This team also had a strong local branding component which will be critical for the success of this project.

Project Management Approach: The Method Studio teams approach to program and budget accuracy during the early stages of the project as well as the out of the box design approach based on the posted budget would help make this a successful project. The selection committee liked the progressive design approach that looked to future design trends for this type of project.

Schedule: The Method Studio teams approach to the schedule met the needs of the project. They also showed a strong understanding of the need to meet schedule commitments to ensure the project schedule was met and the project would be completed are ready for use for the 2016 football season.