



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM #1

Date: March 27, 2007

To: Inspections Team

From: William D. Thornley, Project Manager, DFCM

Reference: University of Utah
Sutton Geology Building
DFCM Project No. 04030750

Subject: **Addendum No. 1**

Pages	<u>Addendum</u>	<u>2</u>	<u>pages</u>
	Total	2	pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES – There are no project schedule changes per this Addendum.

1.2 GENERAL

1.2.1 The following question has been received by DFCM regarding the above project

Q: Is it still the desire of DFCM to limit the Management Plans to 3 pages?

A: No it is not. The following information was taken from the Request for Proposals for the Sutton Geology Building.

10. Management Plans

Firms will be required to develop and submit a plan demonstrating how they will manage their responsibilities. An organization chart showing the roles and responsibilities of all pertinent decision-makers is a required part of the presentation.

Address project specific criteria, and enumerate and explain any risks that have been identified by your team. State how those risks will be mitigated.

As part of the Management Plan indicate critical inspections and required tests, in sufficient detail for the selection committee to determine if the proposal is reasonable.

The Management Plan should be concise yet contain sufficient information for evaluation by the selection committee.

Each submitting firm shall provide four copies of the Management Plan by the time indicated on the Project Schedule.

End of Addendum #1