



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: September 14, 2007

To: Contractors

From: Robert Franson, Project Manager, DFCM

Reference: Mount Olympus ABC Replacement Store
Department of Alcoholic Beverage Control – Salt Lake City, Utah
DFCM Project No.04241030

Subject: Addendum No. 1

Pages	<u>Addendum</u>	<u>2</u>	<u>pages</u>
	Total	2	pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

1.1 **SCHEDULE CHANGES** – There are no changes to the Project Schedule.

1.2 **GENERAL** – Questions and Answers.

Question 1.1 What is the expected date for the completion of the drawings for this project?

Answer: Drawings will be complete and approved by the Building Official ready for construction on November 1, 2007.

Question 1.2 What is the expected date for the completion of the footing & foundation drawings in comparison to the structural drawings?

Answer: All drawings will be complete November 1, 2007. During pre-construction period, a discussion will be held to decide if we need to fast track the footings & foundations to meet the substantial completion date of March 31, 2007

Question 1.3 Will the staging for construction be allowed north of the building site?

Answer: Yes. Construction access and staging will come from the north. The south parking area should not be used for construction purposes.

End of Addendum #1