



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #1

Date: May 7, 2008

To: Contractors

From: Kurt Baxter, Project Manager, DFCM

Reference: Test Well – Central Utah Correctional Facility  
Department of Corrections – Gunnison, Utah  
DFCM Project No. 05025110

Subject: **Addendum No. 1**

Pages	Addendum	2	pages
	Revised Schedule	1	page
	Revised Bid Form	2	pages
	Total	5	pages

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

1.1 **SCHEDULE CHANGES** – There are changes to the project schedule.  
**The project completion date has been changed to August 15, 2008.**

1.2 **GENERAL** – The 2008 Utah Legislature passed SB 220 entitled: "Cause of Action for Defective Construction." The Governor of the State of Utah has signed the bill. The bill becomes effective 60 days after the close of the 2008 Legislative General Session. While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

**Utah!**  
Where ideas connect

### 1.3 SPECIFICATIONS

1. Discharge permit to be obtained by contractor.
2. Sample to be process by contractor
3. Conductor Boring shall be 14".
4. Mobilization for 2nd test hole will be allowed (if 2nd hole necessary).
5. Disposal of water into wash is permitted.
6. Both locations have been staked and marked according to the map that was provided.  
If you have difficulty finding either site contact, Terry Jacobs @ (435) 528-3050.
7. Water necessary for the project can be obtained at CUCF.
8. Super sack filter pack is permitted.



**PROJECT SCHEDULE – REVISED  
PER ADDENDUM NO. 1 DATED MAY 7, 2008**

<b>PROJECT NAME:</b>	<b>TEST WELL – CENTRAL UTAH CORRECTIONAL FACILITY DEPARTMENT OF CORRECTIONS – GUNNISON, UTAH</b>			
<b>DFCM PROJECT NO.</b>	<b>05025110</b>			
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Bidding Documents Available	Thursday	April 17, 2008	9:00 AM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
<b>Non-mandatory</b> Pre-bid Meeting	Tuesday	April 29, 2008	10:00 AM	DFCM 4114 State Office Bldg SLC, UT
Last Day to Submit Questions and Qualifications	Monday	May 5, 2008	4:00 PM	Kurt Baxter – DFCM kbaxter@utah.gov Fax 801-538-3267
Addendum Deadline (exception for bid delays)	Wednesday	May 7, 2008	2:00 PM	DFCM web site *
Prime Contractors Turn In Bid and Bid Bond	Tuesday	May 13, 2008	3:00 PM	DFCM 4110 State Office Bldg SLC, UT
Sub-contractor List Due	Wednesday	May 14, 2008	3:00 PM	DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677
Substantial Completion Date	<b>Friday</b>	<b>August 15, 2008</b>	5:00 PM	

\* **NOTE:** DFCM's web site address is <http://dfcm.utah.gov>



BID FORM – REVISED
PER ADDENDUM NO. 1 DATED MAY 7, 2008

NAME OF BIDDER \_\_\_\_\_ DATE \_\_\_\_\_

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders", in compliance with your invitation for bids for the TEST WELL – CENTRAL UTAH CORRECTIONAL FACILITY – DEPARTMENT OF CORRECTIONS – GUNNISON, UTAH DFCM PROJECT NO. 05025110 and having examined the Contract Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract Documents as specified and within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda: \_\_\_\_\_

BASE BID: For all work shown on the Drawings and described in the Specifications and Contract Documents to drill #1 test well, I/we agree to perform for the sum of:

\_\_\_\_\_ DOLLARS (\$)
(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE NO. 1: For all work shown on the Drawings and described in the Specifications and Contract Documents to drill #2 test well, I/we agree to perform for the sum of:

\_\_\_\_\_ DOLLARS (\$)
(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by August 15, 2008, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of \$100.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor's Agreement.

This bid shall be good for 45 days after bid opening.

The undersigned Contractor's License Number for Utah is \_\_\_\_\_

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, unless a shorter time is specified in the Contract Documents.

Type of Organization:

\_\_\_\_\_

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

\_\_\_\_\_

Respectfully submitted,

\_\_\_\_\_

Name of Bidder

ADDRESS:

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Authorized Signature