
4110 State Office Building, Salt Lake City, Utah  84114 · telephone 801-538-3018 · facsimile 801-538-3267 · www.dfcm.utah.gov 
 

  

     
 Department of Administrative Services   
  

 D’ARCY DIXON PIGNANELLI 
Executive Director 
 
Division of Facilities Construction and Management 

State of Utah F. KEITH STEPAN 
 Director 
  JON M. HUNTSMAN, JR. 

  Governor 
 

  GARY R. HERBERT 
  Lieutenant Governor 

  
  

ADDENDUM #1 
 
 
Date:  23 March 2006 
 
To:   Design/Build Teams 
 
From:  David McKay, Project Manager, DFCM 
 
Reference:  Digital Learning Center – Design/Build 
   Utah Valley State College 

DFCM Project No. 05188790 
 
Subject:  Addendum No. 1 
 
Pages  Addendum   2   pages 
  Total    2   pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
1.1 GENERAL 
 
1.1.1 There will be no Stage 1 selection.  Since only 4 design/build teams attended the 

mandatory meeting.  All 4 teams will become finalists for the Stage 2 selection.  The 4 
teams are:  Big-D Construction/GSBS, Jacobsen Construction/MHTN, Layton 
Construction/CRSA and Okland Construction/FFKR. 

 
1.1.2 Stage 2 RFP and associated project requirements are scheduled to appear on the DFCM 

website by April 7, 2006. 
 
 
1.1.3 The total design and construction project budget has been raised to $39.5 million. 
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1.1.4 DFCM is in the process of scheduling 3 separate design sessions with the user for each 

design/build team in April and early May.  Information will come with the Stage 2 RFP. 
 
1.1.5 As was said in the mandatory meeting the tentative schedule shows proposals due on 

May 17th, 2006, with interviews on May 24, 2006.  
 
1.1.6 Design/Build Teams – Please note and be assured that every effort possible has been and 

is being made by UVSC and DFCM to make the selection process objective, fair, and 
equitable to each team.  No pre-determined advantage exists towards any team member 
including the program consultant or sub-consultants.  The selection committee scoring 
will focus objectively on the RFP scoring criteria only. 

 
1.1.7 Selection committee members will be announced with the release of Stage 2 RFP on 

April 7th, 2006. 
 
 
End of Addendum 
 
 


