



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM

Date: 23 February 2006

To: Commissioning Agents

From: Bill Bowen, Capital Development Project Director, DFCM

Reference: University of Utah
University Hospital Expansion
DFCM Project No. 05225750

Subject: **Addendum No. 3**

Pages	Addendum	1 page
	Attachment	1 pages
	<u>Drawings</u>	<u>0 pages</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.*

1. Reference attached memo dated February 16, 2006.

End of Addendum

February 16, 2006

TO: Commissioning Consultants

FROM: Bill Bowen, Program Director

RE: University of Utah
University Hospital Expansion
DFCM Project #05225750

SUBJECT: Selection of Commissioning Services

The DFCM has elected to postpone the selection of the commissioning consultant until such time as the current project funding issues are fully understood, planning and programming are complete, and we have re-established the sequence of project bid packages and design.

It is our goal to have these issues resolved within the next 30days.

Please contact me should you have any questions or require additional information.