



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #1

Date: August 14, 2007

To: Contractors

From: Wayne Smith, Project Manager, DFCM

Reference: Utah Avenue West Storm Drain – Camp Williams  
Utah National Guard – Riverton, Utah  
DFCM Project No.05263480

Subject: Addendum No. 1

|       |                 |          |             |
|-------|-----------------|----------|-------------|
| Pages | <u>Addendum</u> | <u>1</u> | <u>page</u> |
|       | <b>Total</b>    | <b>1</b> | <b>page</b> |

---

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

1.1 **SCHEDULE CHANGES** – There are no changes to the project schedule.

1.2 **GENERAL** - If the chain link fence adjacent to the road and north of the pool facility is removed, contractor shall provide temporary fencing during construction until the permanent fence can be restored.

Contractor to place concrete between curb and gutter and building # 5130 (Station 15+21 to 15+89).

End of Addendum #1