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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 
 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
EXTERIOR WINDOWS CAULKING REPAIR - PROVO REGIONAL CENTER  
DIVISION OF FACILITIES AND CONSTRUCTION MANAGEMENT - PROVO, UTAH 
DFCM PROJECT NO: 06075310 
 
Bids will be in accordance with the Contract Documents that will be available at 3:00 PM on 
Thursday, on April 17, 2008, and distributed in electronic format only on CDs from DFCM, 4110 State 
Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For 
questions regarding this project, please contact S’ean Crawford, DFCM, at (801) 419-4936.  No others 
are to be contacted regarding this bidding process.  The construction budget for this project is $ 
100,000.00. 
 
A mandatory pre-bid meeting will be held at 2:00 PM on Thursday, April 24, 2008 at the Provo 
Regional Center, 150 East Center Street, Provo, Utah.  Meet outside of the west entry. All bidders 
wishing to bid on this project are required to attend this meeting.      
    
Bids will be received until the hour of 3:00 PM on Tuesday, May 6, 2008 at DFCM, 4ll0 State Office 
Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference 
Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 4110 State 
Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
 

The Division of Facilities Construction and Management is in need of construction services at the 
Provo Regional Center. The project includes sealing all of the exterior windows (inside and outside 
seal), and replacement of any broken windows as specified in the contract documents. 
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PROJECT SCHEDULE 

 
PROJECT NAME: EXTERIOR WINDOWS CAULKING REPAIR - PROVO REGIONAL CENTER  
   DFCM – PROVO, UTAH  
DFCM PROJECT #: 06075310 

Event Day Date Time Place 
Bidding Documents 
Available 

Thursday April 17, 2008 3:00 PM DFCM 
4110 State Office Bldg 
SLC, UT and the DFCM web 
site * 

Mandatory Pre-bid Site 
Meeting  

Thursday April 24, 2008 2:00 PM West Entrance  
Provo Regional Center 
150 East Center Street Provo, 
UT 

Last Day to Submit 
Questions 

Tuesday April 29, 2008 12:00 NOON S’ean Crawford – DFCM 
E-mail  scrawford@utah.gov 
Fax  (801) 538-3267 

Addendum Deadline 
(exception for bid delays) 

Thursday May 1, 2008 2:00 PM DFCM web site * 

Prime Contractors Turn 
In Bid and Bid Bond  

Tuesday May 6, 2008 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT  

Sub-contractor List Due Wednesday May 7, 2008 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax (801) 538-3677 

Substantial Completion 
Date 

Friday August 1, 2008 5:00 PM  

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, in 
compliance with your invitation for bids for the EXTERIOR WINDOWS CAULKING REPAIRS  -  PROVO 
REGIONAL CENTER – DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT  
PROVO, UTAH – DFCM PROJECT NO. 06075310 and having examined the Contract Documents and the site 
of the proposed Work and being familiar with all of the conditions surrounding the construction of the proposed 
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required 
for the Work in accordance with the Contract Documents as specified and within the time set forth and at the price 
stated below.  This price is to cover all expenses incurred in performing the Work required under the Contract 
Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by August 1, 2008, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $ 200.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Permits  
 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility 
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality 
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to 
obtain the required permit may result in work stoppage and/or fines from the regulating authority that 
will be the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure 
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
12. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
14. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of  
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the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
16. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable 
to obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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 3000/300/____/FVA/____/_____/___ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
November 30, 2006            
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 



 

DFCM FORM 1b  101007 21

PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Work covered by the Contract Documents.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification: Provo Regional Center - Exterior Caulking & Gaskets, DFCM Project
#06075310.

1. Project Location: 150 East Center Street, Provo, Utah 84606.

B. Owner: DFCM, 4110 State Office Building, Salt Lake City, Utah 84114.

1. Owner's Representative: S’ean Crawford, Project Manager.

C. Architect: HFSArchitects, 1484 South State Street, Salt Lake City, Utah 84115.

D. The Work consists of the following:

1. The Work includes trimming the existing aluminum window frame vinyl gasket and caulking the
joint. 

1.4 TYPE OF CONTRACT

A. Project will be constructed under a general construction contract.

1.5 USE OF PREMISES

A. General:  Contractor shall have limited use of premises for construction operations as indicated on
Drawings by the Contract limits.
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B. Use of Site:  Limit use of premises to the roof and site staging area indicated.  Do not disturb portions
of Project site beyond areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the public.

2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available
to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas
for parking or storage of materials.

C. Use of Existing Building:  Maintain existing building in a weathertight condition throughout
construction period.  Repair damage caused by construction operations.  Protect building and its
occupants during construction period.

1.6 OWNER'S OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner
usage.  Perform the Work so as not to interfere with Owner's day-to-day operations.  Maintain
existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
Do not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.

1.7 WORK RESTRICTIONS

A. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide temporary
utility services according to requirements indicated:

1. Notify Owner not less than two 72 hours in advance of proposed utility interruptions.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

1. Administrative and supervisory personnel.
2. Project meetings.
3. Requests for Interpretation (RFIs).

B. Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for coordinating closeout of the Contract.

1.3 DEFINITIONS

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

1.4 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

1. Attendees:  Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting
dates and times.

B. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of meetings
with preparation of payment requests.

1. Attendees:  In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings.  All participants at the conference shall be familiar with Project and authorized to
conclude matters relating to the Work.
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2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other
items of significance that could affect progress.  Include topics for discussion as appropriate
to status of Project.

a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine
whether each activity is on time, ahead of schedule, or behind schedule, in relation to
Contractor's Construction Schedule.  Determine how construction behind schedule will
be expedited; secure commitments from parties involved to do so.  Discuss whether
schedule revisions are required to ensure that current and subsequent activities will be
completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Sequence of operations.
2) Status of submittals.
3) Site utilization.
4) Progress cleaning.
5) Status of correction of deficient items.
6) Field observations.
7) RFIs.
8) Status of proposal requests.
9) Pending changes.
10) Status of Change Orders.
11) Documentation of information for payment requests.

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes.
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should

have been present.

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized.  Issue revised
schedule concurrently with the report of each meeting.

1.5 REQUESTS FOR INTERPRETATION (RFIs)

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, and
if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form
specified.

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will be
returned with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or
work of subcontractors.
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B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the
following:

1. Project name.
2. Date.
3. Name of Contractor.
4. Name of Architect.
5. RFI number, numbered sequentially.
6. Specification Section number and title and related paragraphs, as appropriate.
7. Drawing number and detail references, as appropriate.
8. Field dimensions and conditions, as appropriate.
9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or the

Contract Sum, Contractor shall state impact in the RFI.
10. Contractor's signature.
11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop

Drawings, and other information necessary to fully describe items needing interpretation.

a. Supplementary drawings prepared by Contractor shall include dimensions, thicknesses,
structural grid references, and details of affected materials, assemblies, and attachments.

C. Hard-Copy RFIs:  CSI Form 13.2A.

1. Identify each page of attachments with the RFI number and sequential page number.

D. Architect's Action:  Architect will review each RFI, determine action required, and return it.  Allow
three working days for Architect's response for each RFI.  RFIs received after 1:00 p.m. will be
considered as received the following working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for coordination information already indicated in the Contract Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case Architect's
time for response will start again.

3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum
may be eligible for Contractor to submit Change Proposal according to the General Conditions.

a. If Contractor believes the RFI response warrants change in the Contract Time or the
Contract Sum, notify Architect in writing within seven days of receipt of the RFI response.

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to
affected parties.  Review response and notify Architect within seven days if Contractor disagrees with
response.
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F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit
log weekly. 

1. Project name.
2. Name and address of Contractor.
3. Name and address of Architect.
4. RFI number including RFIs that were dropped and not submitted.
5. RFI description.
6. Date the RFI was submitted.
7. Date Architect's response was received.
8. Identification of related Minor Change in the Work, Construction Change Directive, and

Proposal Request, as appropriate.
9. Identification of related Field Order, Work Change Directive, and Proposal Request, as

appropriate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop Drawings,
Product Data, Samples, and other submittals.

B. Related Sections include the following:

1. Division 1 Section "Project Management and Coordination" for submitting and distributing
meeting and conference minutes and for submitting Coordination Drawings.

2. Division 1 Section "Closeout Procedures" for submitting warranties.
3. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record

Specifications, and Record Product Data.
4. Divisions 2 through 16 Sections for specific requirements for submittals in those Sections.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information that requires Architect's  responsive action.

B. Informational Submittals:  Written information that does not require Architect's  responsive action.
Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by
Architect for Contractor's use in preparing submittals.

B. Coordination:  Coordinate preparation and processing of submittals with performance of construction
activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract
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Time will be authorized because of failure to transmit submittals enough in advance of the Work to
permit processing, including resubmittals.

1. Initial Review:  Allow seven days for initial review of each submittal.  Allow additional time if
coordination with subsequent submittals is required.  Architect will advise Contractor when a
submittal being processed must be delayed for coordination.

2. Resubmittal Review:  Allow seven days for review of each resubmittal.

D. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract
Documents on submittals.

E. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect
 observes noncompliance with provisions in the Contract Documents, initial submittal may serve as
final submittal.

F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form.  Architect  will return submittals, without review,
received from sources other than Contractor.

1. Transmittal Form:  Provide locations on form for the following information:

a. Project name.
b. Date.
c. Destination (To:).
d. Source (From:).
e. Names of subcontractor, manufacturer, and supplier.
f. Specification Section number and title.
g. Drawing number and detail references, as appropriate.
h. Signature of transmitter.

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Resubmit submittals until they are marked "Reviewed, No Exceptions Taken” or “Furnish as

Corrected."

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities.  Show distribution on transmittal forms.

I. Use for Construction:  Use only final submittals with mark indicating "Reviewed, No Exceptions
Taken” or Furnish as Corrected" taken by Architect.

PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS
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A. General:  Prepare and submit Action Submittals required by individual Specification Sections.

B. Product Data:  Collect information into a single submittal for each element of construction and type
of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are not
suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Compliance with specified referenced standards.
g. Testing by recognized testing agency.
h. Notation of coordination requirements.

4. Submit Product Data before or concurrent with Samples.
5. Number of Copies:  Submit six copies of Product Data, unless otherwise indicated.  Architect

will return four copies.  Mark up and retain one returned copy as a Project Record Document.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop
Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following
information, as applicable:

a. Dimensions.
b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Templates and patterns.
f. Compliance with specified standards.
g. Notation of coordination requirements.
h. Notation of dimensions established by field measurement.
i. Relationship to adjoining construction clearly indicated.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches.

3. Number of Copies:  Submit six opaque copies of each submittal.   Architect  will retain two
copies; remainder will be returned. Mark up and retain one returned copy as a Project Record
Drawing.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between submittal
and actual component as delivered and installed.
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1. Transmit Samples that contain multiple, related components such as accessories together in
one submittal package.

2. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity.  Sample sets may be used to
determine final acceptance of construction associated with each set.

3. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections
of units showing the full range of colors, textures, and patterns available.

a. Number of Samples:  Submit two full set(s) of available choices where color, pattern,
texture, or similar characteristics are required to be selected from manufacturer's product
line.  Architect  will return submittal with options selected.

E. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section
"Construction Progress Documentation" for Construction Manager's action.

2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Architect
 will not return copies.

2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity
responsible for preparing certification.  Certificates and certifications shall be signed by an
officer or other individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section "Quality
Requirements."

B. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section
"Construction Progress Documentation."

C. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section "Quality
Requirements."

D. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during installation of
product or after product is installed in its final location, for compliance with requirements in the
Contract Documents.

E. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal
maintenance of products and equipment.  Comply with requirements specified in Division 1 Section
"Operation and Maintenance Data."

F. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's
recommendations, guidelines, and procedures for installing or operating a product or equipment.
Include name of product and name, address, and telephone number of manufacturer.  Include the
following, as applicable:

1. Preparation of substrates.
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2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for compliance
with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp
before submitting to Architect.

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and
location, submittal number, Specification Section title and number, name of reviewer, date of
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.

3.2 ARCHITECT'S ACTION

A. General:  Architect  will not review submittals that do not bear Contractor's approval stamp and will
return them without action.

B. Action Submittals:  Architect  will review each submittal, make marks to indicate corrections or
modifications required, and return it.  Architect  will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action taken.

C. Informational Submittals:  Architect  will review each submittal and will not return it, or will return it if
it does not comply with requirements.  Architect  will forward each submittal to appropriate party.

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without
review.

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 01330
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:

1. Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting
and patching individual parts of the Work.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other
Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation
of other Work.

1.4 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their
load-carrying capacity or load-deflection ratio.

B. Operational Elements:  Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety.  Operating elements include but are not limited
to the following:

1. Primary operational systems and equipment.
2. Air or smoke barriers.
3. Fire-suppression systems.
4. Mechanical systems piping and ducts.
5. Control systems.
6. Communication systems.
7. Conveying systems.
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8. Electrical wiring systems.
9. Operating systems of special construction in Division 13 Sections.

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in a
manner that could change their load-carrying capacity, that results in reducing their capacity to
perform as intended, or that results in increased maintenance or decreased operational life or
safety.  Miscellaneous elements include but are not limited to the following:

1. Water, moisture, or vapor barriers.
2. Membranes and flashings.
3. Exterior curtain-wall construction.
4. Equipment supports.
5. Piping, ductwork, vessels, and equipment.
6. Noise- and vibration-control elements and systems.

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence
of cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied
spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic qualities.
Remove and replace construction that has been cut and patched in a visually unsatisfactory manner.

E. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved in
cutting and patching, including mechanical and electrical trades.  Review areas of potential
interference and conflict.  Coordinate procedures and resolve potential conflicts before proceeding.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will
match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be
performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including
compatibility with in-place finishes or primers.
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2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide
protection from adverse weather conditions for portions of Project that might be exposed during
cutting and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to
prevent interruption to occupied areas.

3.3 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching
at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other
construction, and subsequently patch as required to restore surfaces to their original condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or adjoining
construction.  If possible, review proposed procedures with original Installer; comply with original
Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering
and chopping.  Cut holes and slots as small as possible, neatly to size required, and with
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
3. Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be removed.

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of
moisture or other foreign matter after cutting.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work.  Patch with durable seams that are as invisible as possible.
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate
integrity of installation.
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2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.

b. Restore damaged pipe covering to its original condition.

3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a
weathertight condition.

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove
paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout, including, but
not limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:

1. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

2. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for the
Work in those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial
Completion, complete the following.  List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list,
and reasons why the Work is not complete.

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

3. Prepare and submit Project Record Documents, operation and maintenance manuals.
4. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.

Label with manufacturer's name and model number where applicable.
5. Complete final cleaning requirements, including touchup painting.
6. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect
will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items,
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either on Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final Completion.

1.4 FINAL COMPLETION

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion,
complete the following:

1. Submit a final Application for Payment.
2. Submit copy of Architect's Substantial Completion inspection list of items to be completed or

corrected (punch list), certifying the items on the list  have been completed or otherwise
resolved for acceptance.

3. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment,
and systems.

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect
will prepare a final Certificate for Payment after inspection or will notify Contractor of construction that
must be completed or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Preparation:  Submit three copies of list.  Include name and identification of each space and area
affected by construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1.6 WARRANTIES

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work
where commencement of warranties other than date of Substantial Completion is indicated.

PART 2 - PRODUCTS

2.1 MATERIALS
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A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator
of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or
property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each
surface or unit to condition expected in an average commercial building cleaning and maintenance
program.  Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign
deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
d. Remove tools, construction equipment, machinery, and surplus material from Project site.
e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free

of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of
exterior surfaces.  Restore reflective surfaces to their original condition.

f. Remove debris and surface dust from limited access spaces, including roofs, plenums,
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that
already show evidence of repair or restoration.

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials
into drainage systems.  Remove waste materials from Project site and dispose of lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for Project Record Documents,
including the following:

1. Record Drawings.

B. Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.
2. Divisions 2 through 16 Sections for specific requirements for Project Record Documents of the

Work in those Sections.

1.3 SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit one set(s) of marked-up Record Prints.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop
Drawings.

1. Preparation:  Mark Record Prints to show the actual installation where installation varies from
that shown originally.  Require individual or entity who obtained record data, whether individual
or entity is Installer, subcontractor, or similar entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be difficult to
identify or measure and record later.

b. Accurately record information in an understandable drawing technique.
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c. Record data as soon as possible after obtaining it.  Record and check the markup before
enclosing concealed installations.

2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Revisions to routing of piping and conduits.
d. Actual equipment locations.
e. Changes made by Change Order or Construction Change Directive.
f. Changes made following Architect's written orders.
g. Details not on the original Contract Drawings.
h. Field records for variable and concealed conditions.
i. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual
physical conditions, completely and accurately.  If Shop Drawings are marked, show
cross-reference on the Contract Drawings.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between
changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted from
original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and
similar identification, where applicable.

2.2 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record
keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous
records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record
Document purposes.  Post changes and modifications to Project Record Documents as they occur;
do not wait until the end of Project.

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the field
office apart from the Contract Documents used for construction.  Do not use Project Record
Documents for construction purposes.  Maintain Record Documents in good order and in a clean, dry,
legible condition, protected from deterioration and loss.  Provide access to Project Record Documents
for Architect's reference during normal working hours.

END OF SECTION 01781
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SECTION 07901 - JOINT SEALANTS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes joint sealants for the following locations:

1. Exterior joints in vertical surfaces and nontraffic horizontal surfaces as indicated below:

a. Joints as indicated.

1.2 SYSTEM PERFORMANCE REQUIREMENTS

A. Provide elastomeric joint sealants that have been produced and installed to establish and to maintain
watertight and airtight continuous seals without causing staining or deterioration of joint substrates.

1.3 SUBMITTALS

A. General:  Submit the following in accordance with Conditions of Contract and Division 1 Specification
Sections.

B. Product data from manufacturers for each joint sealant product required.

C. Samples for initial selection purposes in form of manufacturer's standard bead samples, consisting
of strips of actual products showing full range of colors available, for each product exposed to view.

D. Certificates from manufacturers of joint sealants attesting that their products comply with specification
requirements and are suitable for the use indicated.

E. Compatibility and adhesion test reports from elastomeric sealant manufacturer indicating that
materials forming joint substrates and joint sealant backings have been tested for compatibility and
adhesion with joint sealants.  Include sealant manufacturer's interpretation of test results relative to
sealant performance and recommendations for primers and substrate preparation needed to obtain
adhesion.

F. Product test reports for each type of joint sealants indicated, evidencing compliance with
requirements specified.

1.4 QUALITY ASSURANCE

A. Single Source Responsibility for Joint Sealant Materials:  Obtain joint sealant materials from a single
manufacturer for each different product required.

1.5 DELIVERY, STORAGE, AND HANDLING
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A. Deliver materials to Project site in original unopened containers or bundles with labels indicating
manufacturer, product name and designation, color, expiration period for use, pot life, curing time,
and mixing instructions for multicomponent materials.

B. Store and handle materials in compliance with manufacturer's recommendations to prevent their
deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes.

1.6 PROJECT CONDITIONS

A. Environmental Conditions:  Do not proceed with installation of joint sealants under the following
conditions:

1. When ambient and substrate temperature conditions are outside the limits permitted by joint
sealant manufacturer.

2. When joint substrates are wet.

B. Joint Width Conditions:  Do not proceed with installation of joint sealants where joint widths are less
than allowed by joint sealant manufacturer for application indicated.

C. Joint Substrate Conditions:  Do not proceed with installation of joint sealants until contaminants
capable of interfering with their adhesion are removed from joint substrates.

1.7 SEQUENCING AND SCHEDULING

A. Sequence installation of joint sealants to occur not less than 21 nor more than 30 days after
completion of waterproofing, unless otherwise indicated.

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A. Compatibility:  Provide joint sealants, joint fillers, and other related materials that are compatible with
one another and with joint substrates under conditions of service and application, as demonstrated
by sealant manufacturer based on testing and field experience.

B. Colors:  Provide color of exposed joint sealants:

1. Black.

2.2 ELASTOMERIC JOINT SEALANTS

A. Manufacturer:
1. Dow Corning.
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B. Products: 
1. Dow Corning 795 or equal.

2.3 JOINT SEALANT BACKING

A. General:  Provide sealant backings of material and type that are nonstaining; are compatible with joint
substrates, sealants, primers and other joint fillers; and are approved for applications indicated by
sealant manufacturer based on field experience and laboratory testing.

B. Plastic Foam Joint Fillers:  Preformed, compressible, resilient, nonstaining, nonwaxing, nonextruding
strips of flexible plastic foam of material indicated below and of size, shape, and density to control
sealant depth and otherwise contribute to producing optimum sealant performance:

1. Closed-cell polyethylene foam, nonabsorbent to liquid water and gas, nonoutgassing in
unruptured state.

2. Proprietary, reticulated, closed-cell polymeric foam, nonoutgassing, with a density of 2.5 pcf
and tensile strength of 35 psi  per ASTM D 1623, and with water absorption less than 0.02 g/cc
per ASTM C 1083.

3. Any material indicated above.

2.7 MISCELLANEOUS MATERIALS

A. Primer:  Material recommended by joint sealant manufacturer where required for adhesion of sealant
to joint substrates indicated, as determined from preconstruction joint sealant-substrate tests and field
tests.

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and
sealant backing materials, free of oily residues or other substances capable of staining or harming
in any way joint substrates and adjacent nonporous surfaces, and formulated to promote optimum
adhesion of sealants with joint substrates.

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting joint sealant
performance.  Do not proceed with installation of joint sealants until unsatisfactory conditions have
been corrected.

3.2 PREPARATION
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A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with
recommendations of joint sealant manufacturer and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint
sealant, including dust, paints (except for permanent, protective coatings tested and approved
for sealant adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease,
waterproofing, water repellents, water, surface dirt, and frost.

2. Clean concrete, masonry, unglazed surfaces of ceramic tile, and similar porous joint substrate
surfaces by brushing, grinding, blast cleaning, mechanical abrading, or a combination of these
methods to produce a clean, sound substrate capable of developing optimum bond with joint
sealants.  Remove loose particles remaining from above cleaning operations by vacuuming or
blowing out joints with oil-free compressed air.

3. Remove laitance and form release agents from concrete.
4. Clean metal, glass, porcelain enamel, glazed surfaces of ceramic tile, and other nonporous

surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave
residues capable of interfering with adhesion of joint sealants.

B. Joint Priming:  Prime joint substrates where indicated or where recommended by joint sealant
manufacturer based on preconstruction joint sealant-substrate tests or prior experience.  Apply primer
to comply with joint sealant manufacturer's recommendations.  Confine primers to areas of joint
sealant bond; do not allow spillage or migration onto adjoining surfaces.

C. Masking Tape:  Use masking tape where required to prevent contact of sealant with adjoining
surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning
methods required to remove sealant smears.  Remove tape immediately after tooling without
disturbing joint seal.

3.3 INSTALLATION OF JOINT SEALANTS

A. General:  Comply with joint sealant manufacturer's printed installation instructions applicable to
products and applications indicated, except where more stringent requirements apply.

B. Sealant Installation Standard:  Comply with recommendations of ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

C. Installation of Sealant Backings:  Install sealant backings to comply with the following requirements:

1. Install joint fillers of type indicated to provide support of sealants during application and at
position required to produce the cross-sectional shapes and depths of installed sealants relative
to joint widths that allow optimum sealant movement capability.

a. Do not leave gaps between ends of joint fillers.
b. Do not stretch, twist, puncture, or tear joint fillers.
c. Remove absorbent joint fillers that have become wet prior to sealant application and

replace with dry material.

D. Installation of Sealants:  Install sealants by proven techniques that result in sealants directly
contacting and fully wetting joint substrates, completely filling recesses provided for each joint
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configuration, and providing uniform, cross-sectional shapes and depths relative to joint widths that
allow optimum sealant movement capability.  Install sealants at the same time sealant backings are
installed.

E. Tooling of Nonsag Sealants:  Immediately after sealant application and prior to time skinning or curing
begins, tool sealants to form smooth, uniform beads of configuration indicated, to eliminate air
pockets, and to ensure contact and adhesion of sealant with sides of joint.  Remove excess sealants
from surfaces adjacent to joint.  Do not use tooling agents that discolor sealants or adjacent surfaces
or are not approved by sealant manufacturer.

1. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless otherwise indicated.

a. Use masking tape to protect adjacent surfaces of recessed tooled joints.

3.4 CLEANING

A. Clean off excess sealants or sealant smears adjacent to joints as work progresses by methods and
with cleaning materials approved by manufacturers of joint sealants and of products in which joints
occur.

3.5 PROTECTION

A. Protect joint sealants during and after curing period from contact with contaminating substances or
from damage resulting from construction operations or other causes so that they are without
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage or
deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately so that
and installations with repaired areas are indistinguishable from original work.

END OF SECTION 07901
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