



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #2

Date: February 24, 2009

To: Short listed Contractors

From: S'ean Crawford, Project Manager, DFCM

Reference: Matheson Courthouse – Jury Box Remodel Phase 2  
Administrative Office of the Courts – Salt Lake City, Utah  
DFCM Project No. 06132150

Subject: **Addendum No. 2**

Pages	Addendum	1	page
	<u>Revised Schedule</u>	<u>1</u>	<u>page</u>
	<b>Total</b>	<b>2</b>	<b>pages</b>

---

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.**

**2.1 SCHEDULE CHANGES – The schedule has been changed, reference the attached schedule for the revised dates.**

**2.2 Contractor Questions and Clarifications.**

**1.2.1 Q: Is it possible to have another site/Courtroom visit?**

**A: Yes, we have set up a second meeting, at Matheson Courthouse on Friday, February 27, 2009 at 10:00 am, we will meet in the Rotunda, just outside security.**

**2.3 Changes/Clarification to the Drawings – None.**

**End of Addendum #2**



**REVISED PROJECT SCHEDULE  
AS PER ADDENDUM No. 2 – dated February 24, 2009**

<b>PROJECT NAME: MATHESON COURTHOUSE - JURY BOX REMODEL – PHASE 2 ADMINISTRATIVE OFFICE OF THE COURTS - SALT LAKE CITY, UTAH DFCM PROJECT NO. 06132150</b>				
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Request for Proposals	Wednesday	January 21, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site
<b>Mandatory</b> Pre-Proposal Site Meeting - Construction Documents Available	Tuesday	January 27, 2009	10:00 AM	Matheson Courthouse 450 South State, SLC, UT Meet in the east entrance rotunda
Last Day to Submit Questions prior to submittal of Statements of Qualifications	Thursday	January 29, 2009	2:00 PM	Submitted all questions to both S'ean Crawford and Peter Moyes <a href="mailto:scrawford@utah.gov">scrawford@utah.gov</a> and <a href="mailto:pmoyes@mhtn.com">pmoyes@mhtn.com</a>
Addendum Deadline	Tuesday	February 3, 2009	2:00 PM	DFCM web site *
Prime Contractors turn in References, Statements of Qualifications, Management Plans, Schedule and Termination Debarment Certifications	Tuesday	February 10, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT
Short Listing by Selection Committee (if applicable)	Tuesday	February 17, 2009	2:00 PM	To be determined
Last Date to Submit Questions for Final Addendum	Thursday	February 19, 2009	2:00 PM	Submitted all questions to both S'ean Crawford and Peter Moyes <a href="mailto:scrawford@utah.gov">scrawford@utah.gov</a> and <a href="mailto:pmoyes@mhtn.com">pmoyes@mhtn.com</a>
Final Addendum Deadline (exception for bid delays)	Tuesday	February 24, 2009	2:00 PM	DFCM web site *
<b>Prime Contractors Turn In Cost Proposals, and Cost Reduction Proposals</b>	<b>Wednesday</b>	<b>March 4, 2009</b>	<b>12:00 Noon</b>	DFCM 4110 State Office Bldg SLC, UT
<b>Subcontractor List Due</b>	<b>Thursday</b>	<b>March 5, 2009</b>	<b>12:00 Noon</b>	DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677
Interviews	Tuesday	March 10, 2009	9:00 AM	DFCM 4110 State Office Bldg SLC, UT
Announcement	Wednesday	March 11, 2009	4:00 PM	DFCM web site *
Substantial Completion Date	Monday	November 23, 2009	5:00 PM	

\* DFCM's web site address is <http://dfcm.utah.gov>.