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ADDENDUM NO. 4 
 
Date: March 10, 2009 
 
To:  Short Listed Contractors 
 
From: S’ean Crawford, Project Manager, DFCM 
 
Reference: Administrative Office of the Courts 

Matheson Courthouse – Jury Box Remodel Phase 2   
DFCM Project No. 06132150 

 
Subject: Addendum No. 4 
 
Pages Addendum Cover Sheet  1  page 
 Revised Schedule  1  page       
 Total   2  pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
4.1 SCHEDULE CHANGES: The schedule has been changed, reference the attached 

schedule for the revised dates. 
 
4.2 GENERAL ITEMS:  None 
 
 

End of Addendum #4 
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REVISED (3-10-09)  PER ADDENDUM #4 

PROJECT SCHEDULE 
 

PROJECT NAME: MATHESON COURTHOUSE - JURY BOX REMODEL – PHASE 2 
DFCM PROJECT NO.  06132150 

Event Day Date Time Place 
Request for Proposals Wednesday January 21, 

2009 
2:00 PM DFCM 

4110 State Office Bldg 
SLC, UT and the DFCM web site * 

Mandatory Pre-Proposal Site 
Meeting - Construction 
Documents Available 

Tuesday January 27, 
2009 

10:00 
AM 

Matheson Courthouse  
450 South State, SLC, UT 
Meet in the east entrance rotunda 

Last Day to Submit Questions 
prior to submittal of Statements 
of Qualifications 

Thursday January 29, 
2009 

2:00 PM Submitted all questions to both  
S’ean Crawford and Peter Moyes  
scrawford@utah.gov and 
pmoyes@mhtn.com  

Addendum Deadline Tuesday February 3, 
2009 

2:00 PM DFCM web site * 

Prime Contractors turn in 
References, Statements of 
Qualifications, Management 
Plans, Schedule and Termination 
Debarment Certifications 

Tuesday February 10, 
2009 

2:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Short Listing by Selection 
Committee (if applicable) 

Tuesday February 17, 
2009 

2:00 PM To be determined 

Last Date to Submit Questions 
for Final Addendum 

Thursday February 19, 
2009 

2:00 PM Submitted all questions to both  
S’ean Crawford and Peter Moyes  
scrawford@utah.gov and 
pmoyes@mhtn.com 

Final Addendum Deadline 
(exception for bid delays) 

Tuesday February 24, 
2009 

2:00 PM DFCM web site * 

Prime Contractors Turn In Cost 
Proposals, and Cost Reduction 
Proposals  

Monday March 9, 2009 12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT 

Subcontractor List Due 
 

Tuesday March 10, 
2009 

12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT 
Fax 801-538-3677 

Interviews Tuesday March 17, 
2009 

9:00 
AM 

 DFCM 
4110 State Office Bldg 
SLC, UT 

Announcement Wednesday March 18, 
2009 

4:00 
PM 

DFCM web site * 

Final Substantial Completion 
Date 

Monday November 30, 
2009 

5:00 
PM 

 

 
* DFCM’s web site address is http://dfcm.utah.gov. 
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