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ADDENDUM NO. 2 
 
Date: August 7, 2008 
 
To:  Commissioning Consultants 
 
From: Bill Bowen, Project Manager, DFCM 
 
Reference: University of Utah 
  David Eccles School of Business Replacement & Expansion 
  DFCM Project No.  06272750 
 
Subject: Addendum No. 2 
 
Pages Addendum Cover Sheet 1 page 
 RMP FinAnswer Cx Requirements (generic) 2 pages  
 Total 3 pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
 
2.1 SCHEDULE CHANGES:    None 
 
2.2 GENERAL ITEMS:     
 

2.2.1 In addition to the seven (7) hard copies of the CxA Proposal, please submit one  
 (1) electronic copy in pdf format. 



ROCKY MOUNTAIN POWER FINANSWER COMMISSIONING REQUIREMENTS  

 

What is commissioning? 

The purpose of commissioning (Cx) is to maximize savings through review and experimentation with setpoints, 
control algorithms, and operator behavior. The goal is to ensure the system is working as intended/designed 
from an energy savings perspective.  
Commissioning normally includes collecting trend log data to prove that a system or piece of equipment is 
operating in accordance with the measure and/or design intent. If a key variable is supposed to be at a specific 
value, the commissioning report needs to include recorded data for a significant period of time to show the 
system can and will maintain that value or range of values on a sustainable basis. In general four weeks or more 
is recommended where all four weeks show the specified value, not, for example, three weeks getting there and 
one week on target.  
Commissioning is part of the process required by Rocky Mountain Power for full incentive eligibility, and the 
customer pays for it as part of the eligible project costs. Note that site inspection, cost review, and recalculation 
of savings (if necessary) are done by the energy consultant, paid for by Rocky Mountain Power.  
References: There are numerous commissioning guidelines available that can help guide the commissioning 
process, providing forms, checklists and suggested functional test plans. The Cx agent is encouraged to 
familiarize themselves with these resources and use them when appropriate. Two locations are the Energy 
Design Resources web site and the Portland Energy Conservation, Inc. (PECI) website, both listed below.  
www.energydesignresources.com
www.peci.org 

 

Commissioning requirements  

For each measure listed below, the Cx agent should convince themselves that the systems operate as intended 
and in the most efficient manner possible. While the following guides are intended to assist in this process it is 
the Cx agent’s responsibility to verify their operation. Given the multiple interactions between the measures, 
commissioning must be approached as a integrated process focusing on maximizing the efficiency of the entire 
plant, as demonstrated by lowest achievable kW/ton across the expected range of plant operation.  

 

Guidance  
 
The points listed and suggestion under each measure below are for guidance only. Critical points and 
their settings have been identified in the Measure Descriptions in Section 2 and must be included. It is 
the Cx agent’s responsibility to include all points and conduct all tests needed to establish correct 
operation of the system or equipment.  
 
Sampling  
 
Test all primary and packaged equipment. For zone level and terminal equipment test 10% (but no 
fewer than 10) of the total number controlled under the measure description. If deficiencies are found 
in more than 10% of the samples then all zone and terminal equipment shall be tested.  
 
Criteria for Acceptance  
 
The actual control sequence must be consistent with the description and intent of the listed measures 
as described and calculated in the energy study. Acceptance is based on thorough documented 
verification of each control mode
 



Documentation  
 

Provide a written report summarizing the commissioning process, including dates and 
key personnel, and documenting, at a minimum, the following information for each 
measure:  
• Provide a written sequence of controls and compare the sequence to the Measure 

intent as described in Section 2, identifying and commenting on any differences. 
Sequences should document all final setpoints including maximum and minimum 
limits, operating limits such as minimum/maximum speeds, reset schedule values, 
etc.  

• Provide documentation of all minimum and maximum operating conditions as 
recommended by various equipment manufacturers. For example – chiller 
manufacturer’s minimum condensing water temperature, as a function of load of 
chilled water temperature is appropriate.  

• Calibration, with documentation, of trended control points is required. Verify, 
through calibration efforts or by visual inspection of operation that any logged 
variables accurately reflect the actual operation. Control system output signals are 
only acceptable as proof of operation with documented verification that the output 
signals accurately represent actual operation.  

• Provide sufficient recorded data, typically four weeks of graphed trend logs, to 
demonstrate that the sequence is being met. Provide written comments on the logs 
that explicitly point out how they demonstrate key operational features of the 
written sequences.  

• If conditions prevent timely monitoring of system performance over a suitable range 
of conditions (for example a chilled water system during non‐cooling months), it is 
permissible to adjust the programmed schedules and/or set points for testing. If this 
is done, reprogram to the original schedules and set points, or as directed by the 
building operator, at the conclusion of testing. Provide a narrative of the test 
describing what parameters were changes on note on the logs the resulting action.  

 

Measure requiring commissioning:  

The following measure require commissioning. Refer to the measure descriptions for guidance 
on setpoint and control algorithms for each measure.  

 

(Project Specific Equipment listed here) 
 

Trended Control Points: other points should be included as necessary to demonstrate 
the sequence is being followed.  

• (Project specific equipment listed here) 

 

Provide manufacturer’s final chiller submittal documenting certified performance and 
minimum and maximum operating conditions for temperatures and flow.  
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