



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## Department of Administrative Services

RICHARD K. ELLIS  
Executive Director

### Division of Facilities Construction and Management

F. KEITH STEPAN  
Director

# ADDENDUM #1

Date: 3 November 2006

To: Consultants

From: Bill Bowen, Program Director, DFCM

Reference: USTAR @ University of Utah  
Neuroscience & Biomedical Research Technology Building

DFCM Project #: 06291750

Subject: **Addendum No. 1**

Pages:

Addendum	1 page
<u>Architectural Addendum</u>	<u>0 pages</u>
Total Pages	1 pages

---

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in your Management Plan. Failure to do so may subject the Consultant to disqualification.**

SCHEDULE CHANGES - There are no changes to the Project Schedule per this addendum

#### 1.1 GENERAL

Based on the current project delivery method of Design-Bid-Build, the following project schedule could apply:

- Selection of Programming Firm complete: December 22, 2006
- Program Complete (requested): July 1, 2007
- Design Services: August 2007 – July 2008\*
- \*these dates assume selection of programming firm for design services
- Contract Selection complete/Construction Start: September 2008
- Project Complete: September 2010

End of Addendum