State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

ADDENDUM #1

Date:	February 26, 2008
To:	Contractors
From:	Vic Middleton, Project Manager, DFCM
Reference:	Greendale Maintenance Station Replacement Utah Department of Transportation – Daggett County, Utah DFCM Project No. 07029900
Subject:	**Addendum No. 1**

Pages	Addendum	1	page
	Revised Schedule	1	page
	Total	2	pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

1.1 **SCHEDULE CHANGES –** There are changes to the project schedule.

Last Day to Submit Questions – March 14, 2008 at 2:00 PM
Addendum Deadline – March 20, 2008 at 2:00 PM
Bids and Bid Bonds Due – March 26, 2008 at 2:30 PM
Sub-contractor List Due – March 27, 2008 at 2:30 PM

1.2 **GENERAL –** The drawings are currently under a re-design and all the mezzanine and mezzanine access will be deleted. The walls around the office area will extend to the roof deck. The building footprint will be revised with larger truck bays. These changes will be covered in addendum #2 and covered in the drawings and specifications.

.

	STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES **Division of Facilities Construction and Management**	**DFCM**

PROJECT SCHEDULE - REVISED
PER ADDENDUM NO. 1 DATED FEBRUARY 26, 2008

PROJECT NAME: **GREENDALE MAINTENANCE STATION REPLACEMENT**
UTAH DEPARTMENT OF TRANSPORTATION – DAGGETT COUNTY, UTAH
DFCM PROJECT # **07029900**

Event	Day	Date	Time	Place
Bidding Documents Available	Tuesday	February 5, 2008	3:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
Mandatory Pre-bid Site Meeting	Wednesday	February 20, 2008	11:00 AM	Existing Greendale UDOT Shop Refer to directions in Notice to Contractors
Last Day to Submit Questions	**Friday**	**March 14, 2008**	**2:00 PM**	**Vic Middleton – DFCM** **E-mail vmiddlet@utah.gov** **Fax 801-538-3267**
Addendum Deadline (exception for bid delays)	**Thursday**	**March 20, 2008**	**2:00 PM**	**DFCM web site ***
Prime Contractors Turn In Bid and Bid Bond	**Wednesday**	**March 26, 2008**	**2:30 PM**	**DFCM** **4110 State Office Bldg** **SLC, UT**
Sub-contractor List Due	**Thursday**	**March 27, 2008**	**2:30 PM**	**DFCM** **4110 State Office Bldg** **SLC, UT** **Fax 801-538-3677**
Substantial Completion Date	Friday	November 14, 2008		

* NOTE: DFCM's web site address is **http://dfcm.utah.gov**