



BIDS COVERING:

DATE: December 6, 2007

FIFTH FLOOR REMODEL (DHS) – PROVO REGIONAL CENTER
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT
PROVO, UTAH

DFCM Project No: 07156400
 Estimate: \$262,000
 Project Manager: Rick James

CONTRACTOR	BID BOND	ADD RECD	BASE BID	ADD ALT #1	TOTAL BID	COMPL DATE
Chad Husband Construction	✓	5	\$147,278	\$ 76,133	\$223,411	Base Bid: March 4, 2008 Add Alt No. 1: June 3, 2008
Broderick & Henderson Construction	✓	5	\$144,900	\$104,600	\$249,500	Base Bid: March 4, 2008 Add Alt No. 1: June 3, 2008
McCullough Engineering & Contracting	✓	5	\$184,825	\$103,998	\$288,823	Base Bid: March 4, 2008 Add Alt No. 1: June 3, 2008
Wasatch West Construction	✓	5	\$184,654	\$139,467	\$324,121	Base Bid: February 26, 2008 Add Alt No. 1: May 27, 2008

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Thursday, December 6, 2007 at 2:30 PM.

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:30 PM on Friday, December 7, 2007. Contractors whose sublists are received after 2:30 PM will be disqualified.