



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: August 12, 2009

ELECTRICAL DISTRIBUTION UPGRADE – CAMP WILLIAMS
UTAH NATIONAL GUARD
BLUFFDALE, UTAH

DFCM Project No: 07167480
 Estimate: \$12,000,000
 Project Manager: Brian Bales

CONTRACTOR	BID BOND	ADD RECD	BASE BID	ADD ALT NO. 1	ADD ALT NO. 2	ADD ALT NO. 3	ADD ALT NO. 4	ADD ALT NO. 5	TOTAL BID	COMP DATE
Alder Construction Company	✓	2	\$3,469,000	\$1,322,000	\$295,000	\$150,000	\$2,138,000	\$2,115,000	\$9,489,000	September 21, 2010
Cache Valley Electric	✓	2	\$1,609,211	\$1,176,601	\$204,772	\$ 99,659	\$1,741,325	\$1,581,393	\$6,412,961	September 21, 2010
Hidden Peak Electric Co	✓	2	\$1,800,000	\$1,300,000	\$200,000	\$ 60,000	\$1,550,000	\$2,000,000	\$6,910,000	September 21, 2010
Probst Electric Inc	✓	2	\$1,579,523	\$1,056,994	\$204,929	\$111,265	\$1,415,823	\$1,529,950	\$5,898,484	September 21, 2010
Taylor Electric Inc	✓	2	\$1,678,000	\$1,208,300	\$263,500	\$106,500	\$1,675,500	\$1,690,000	\$6,621,800	September 21, 2010
Wasatch Electric/Div of Dynalectric	✓	2	\$1,777,400	\$1,363,884	\$198,164	\$ 81,047	\$2,015,359	\$1,790,482	\$7,226,336	September 21, 2010

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, August 12, 2009 at 3:00 PM.

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, August 13, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.