



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #2

Date: June 26, 2007

To: Rick James, Project Manager, DFCM

Reference: Salt Lake Community College  
New Campus Services Building – Redwood Road Campus – Design/Build Services  
DFCM Project No. 07261660

Subject: **Addendum No. 1**

Pages	Addendum	1	page
	<u>Revised Project Schedule</u>	1	<u>page</u>
	<b>Total</b>	<b>2</b>	<b>pages</b>

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.**

**2.1 SCHEDULE CHANGES – There are changes to the Project Schedule. The revised Project Schedule dated, June 26, 2007, reflects changes to the Interviews-July 2, 2007, Announcement of Finalist-July 3, 2007, Stage II Documents Available-July 3, 2007 and Stage II Proposals Due-July 25, 2007.**

**2.2 GENERAL**

2.2.1 The dates for the Interviews, Announcement of Finalist, Stage II RFP Document Available and Stage II Proposals Due dates have changed. **The Interviews will be held on July 2, 2007.** See attached Revised Project Schedule for additional information including the interview location. Interview time will be posted on the DFCM website.

**End of Addendum #2**





STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

**REVISED - PROJECT SCHEDULE**  
**PER ADDENDUM No. 2 – Dated June 26, 2007**

<b>PROJECT NAME: NEW CAMPUS SERVICES BUILDING – REDWOOD ROAD CAMPUS D/B</b>				
<b>SALT LAKE COMMUNITY COLLEGE – SALT LAKE CITY, UTAH</b>				
<b>DFCM PROJECT NO. 07261660</b>				
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
RFP for Design/Build Teams Stage I Available	Friday	May 25, 2007	2:00 PM	Wasatch Building Utah State Fairpark Approx 155 North 1000 West Salt Lake City, UT** and DFCM web site *
<b>Mandatory</b> Pre-submittal Meeting	Wednesday	June 6, 2007	2:00 PM	Room 030 – Student Center (Student Senate Chambers – Basement) Salt Lake Community College 4600 South Redwood Road Salt Lake City, UT
Last Day to Submit Questions	Tuesday	June 12, 2007	4:00 PM	Rick James – DFCM 4110 State Office Building Salt Lake City, UT
Addendum Issued Responding to Questions (if needed)	Thursday	June 14, 2007	2:00 PM	DFCM web site*
Management Plans, References, and Statements of Qualifications, and Termination / Debarment Certifications Due	Tuesday	June 19, 2007	12:00 NOON	Wasatch Building Utah State Fairpark Approx 155 North 1000 West Salt Lake City, UT**
<b>Interviews – Stage I</b>	<b>Monday</b>	<b>July 2, 2007</b>	<b>8:00 AM</b>	<b>Salt Lake Community College, Room 046 in the Library, Lower Level Salt Lake City, UT</b>
<b>Announcement of Finalists</b>	<b>Tuesday</b>	<b>July 3, 2007</b>	<b>4:00 PM</b>	<b>DFCM Web site*</b>
<b>Stage II RFP Documents Available</b>	<b>Tuesday</b>	<b>July 3, 2007</b>	<b>4:00 PM</b>	<b>Wasatch Building Utah State Fairpark Approx 155 North 1000 West Salt Lake City, UT** and DFCM web site *</b>
<b>Stage II Proposals Due</b>	<b>Wednesday</b>	<b>July 25, 2007</b>	<b>12:00 NOON</b>	<b>Wasatch Building Utah State Fairpark Approx 155 North 1000 West Salt Lake City, UT**</b>
Substantial Completion Date	Saturday	March 15, 2008		

\* DFCM's web site address is <http://dfcm.utah.gov>.

\*\* Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 2007, all required submittals will be received at the Wasatch Building at the Utah State Fairpark. Refer to the map on the DFCM web site for directions ([http://dfcm.utah.gov/downloads/fairpark\\_map.pdf](http://dfcm.utah.gov/downloads/fairpark_map.pdf)).