



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES  
**Division of Facilities Construction and Management**

**DFCM**

BIDS COVERING:

DATE: June 1, 2009

**Vernal Game Farm – New Shop and House Renovation  
DNR – Vernal, Utah**

DFCM Project No: 07319520  
Estimate: \$260,000.00  
Project Manager: Darrell Hunting

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	COMPL DATE
Bailey Construction	BB	2	\$229,000.00	\$7,983.00	\$144,000.00	October 30, 2009
Angus Construction	BB	2	\$281,512.00	\$9,183.00	\$147,000.00	October 30, 2009
CSM Construction	BB	2	\$284,200.00	\$5,200.00	\$172,600.00	October 30, 2009
Ridgeline Dev.	BB	2	\$287,847.00	\$8,372.00	\$188,236.00	October 30, 2009
J.L. Hardy Construction	BB	2	\$318,395.00	\$7,162.00	\$140,306.00	October 30, 2009
Nichols Bldg.	BB	2	\$339,000.00	\$15,000.00	\$199,000.00	October 30, 2009
Henderson Builders	BB	2	\$368,400.00	\$9,645.00	\$204,000.00	October 30, 2009
Valley Design & Construction	BB	2	\$424,000.00	\$8,700.00	\$142,000.00	October 30, 2009
Arnell-West	BB	2	\$478,454.00	\$7,248.00	\$139,158.00	October 30, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on June 1, 2009 at 3:00 PM

\_\_\_\_\_  
Joanna Reese - Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on June 2, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.