



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

RICH AMON
Interim Director

Addendum No. 7

Date: June 17, 2013

To: Contractors

From: Rick James - Project Manager

Reference: George S. Eccles Student Life Center
University of Utah – Salt Lake City, Utah
DFCM Project No. 08015750

Subject: **Addendum No. 7**

Pages	Addendum Cover Sheet	1 page
	Revised Cost Proposal Form	3 pages
	<u>Architect's Addendum No. 6</u>	<u>2 pages</u>
	Total	6 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

7.1 SCHEDULE CHANGES: There are no Project Schedule changes.

7.2 GENERAL ITEMS:

7.2.1 See attached Revised Cost Proposal Form to include Additive Alternate Nos. 5, 6, and 7.

7.2.2 See attached Architect's Addendum No. 6 dated June 17, 2013.



**COST PROPOSAL FORM – REVISED
PER ADDENDUM NO. 7 DATED JUNE 17, 2013**

NAME OF PROPOSER _____ DATE _____

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Request for Proposals" for the **GEORGE S. ECCLES STUDENT LIFE CENTER - UNIVERSITY OF UTAH – SALT LAKE CITY, UTAH - DFCM PROJECT NO: 08015750** and having examined the Contract Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract Documents as specified and within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda: _____

Base Cost Proposal: For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 1: For all work shown on the Drawings and described in the Specifications and Contract Documents for the pool area expansion and the expansion of pool to 50M, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 2: For all work shown on the Drawings and described in the Specifications and Contract Documents for the outdoor pool, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 3: For all work shown on the Drawings and described in the Specifications and Contract Documents for the pedestrian bridge, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 4: For all work shown on the Drawings and described in the Specifications and Contract Documents for the fire pit, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 5: For all work shown on the Drawings and described in the Specifications and Contract Documents for a 25M activity pool and raised spa design provided in PVC laminated stainless steel pool system, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 6: For all work shown on the Drawings and described in the Specifications and Contract Documents for an interior activity pool, interior 50M pool and raised spa designs defined in Additive Alternate No. 1 provided in PVC laminated stainless steel pool system, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

Additive Alternate No. 7: For all work shown on the Drawings and described in the Specifications and Contract Documents for an outdoor leisure pool defined in Additive Alternate No. 2 provided in PVC laminated stainless steel pool system, I/we agree to perform for the sum of:

_____ DOLLARS (\$ _____)
(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by _____ **(specific date to be provided by contractor)**, should I/we be the successful proposer, and agree to pay liquidated damages in the amount of \$1,000 per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor's Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of _____

The undersigned Contractor's License Number for Utah is _____.

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The Bid Bond attached, in the amount not less than six percent (5%) of the above bid sum, shall become the property of the Division of Facilities Construction and Management as liquidated damages for delay and additional expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and Payment bonds are not delivered within the time set forth.

Type of Organization: _____ (Corporation, Partnership, Individual, etc.)

Any request/information related to Utah Preference Laws: _____

Respectfully submitted,

Name of Proposer

ADDRESS:

Authorized Signature



Addendum No. 6

Issued: 06/17/14

**Addendum No. Six
for the
Student Life Center
Bid Package
MHTN Project No. 2010562**

All Contractors submitting proposals on the above captioned project shall be governed by the following addendum, changes and explanations to the bidding documents dated May 15, 2013 and shall submit their bids in accordance therewith:

Changes to the Project Manual:

A6.01 SECTION 095113 - Acoustic Panel Ceilings. Revise Article 3.5, paragraph B.1, item a to: "Armstrong - refer to drawings for "basis of design"

A6.02 SECTION 012300

Revise Addendum #3 item A3.01 to say:

1. **ADD ALTERNATE #5:**

25 M activity pool and raised spa design provided in PVC laminated stainless steel pool system.

2. **ADD ALTERNATE #6:**

Interior activity pool, interior 50M pool and raised spa designs defined in Alternate #1 provided in PVC laminated stainless steel pool system.

3. **ADD ALTERNATE #7:**

Outdoor leisure pool defined in Alternate #2 provided in PVC laminated stainless steel pool system

Changes to the Drawings:

A6.03 Sheet AE311

1. **Sections A1, A2, A4, A5 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.**

A6.04 Sheet AE312

1. Sections A1, A3, A4, A5 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.

A6.05 Sheet AE313

1. Sections A1, A2, A3, A4, A5 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.

A6.06 Sheet AE314

1. Sections A1, A2, A3, A4, A5 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.

A6.07 Sheet AE315

1. Sections A1, A3, A4, A5, C2, E2, E3 E4 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.

A6.08 Sheet AE316

1. Sections A1, A2, A3, A4, A5, C2, C3, C4 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.

A6.09 Sheet AE317

1. Sections A4, A5 Revise Roofing System Note to add 1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK AND REVISE PROTECTION BOARD TO SAY PROTECTION BOARD AS REQUIRED BY MANUFACTURER FOR WARRANTY.

A6.10 Sheet AE503

1. DETAIL C3 Add "1/2" GLASS-MAT ROOF BOARD ABOVE METAL DECK.

End of Addendum No. 6

The Project Team Leader has reviewed this document and found it in compliance with internal standards

Angelica M. Pavoni

6/17/2013

Team Leader

Date