



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 4

Date: August 11, 2008

To: Contractors

From: Michael Ambre, Project Manager, DFCM

Reference: Noorda Black Box Theater Addition and Remodel
Utah Valley University
DFCM Project No. 08017790

Subject: **Addendum No. 4**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 4.1 SCHEDULE CHANGES:** See attached Revised Project Schedule.
- 4.1.1 Addendum Deadline rescheduled to Monday, August 18, 2008 at 2:00 PM
 - 4.1.2 Bid/Bid Bond submittal rescheduled to Wednesday, August 20, 2008 at 2:00 PM
 - 4.1.3 Sublist submittal rescheduled to Thursday, August 21, 2008 by 2:00 PM.
- 4.2 GENERAL ITEMS:** None



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

**Stage II - PROJECT SCHEDULE
REVISED PER ADDENDUM NO. 4 DATED AUGUST 11, 2008**

PROJECT NAME: NOORDA BLACK BOX THEATER ADDITION AND REMODEL UTAH VALLEY UNIVERSITY – OREM, UTAH				
DFCM PROJECT #: 08017790				
Event	Day	Date	Time	Place
Stage II Bidding Documents Available	Tuesday	July 22, 2008	2:00 PM	DFCM 4110 State Office Building SLC, UT and the DFCM web site*
Mandatory Pre-bid Site Meeting	Monday	July 28, 2008	8:30 AM	UVU Campus (outside east entrance of the Gunther Trades Bldg)** Orem, UT
Deadline for Submitting Questions	Thursday	August 7, 2008	4:00 PM	<i>Michael Ambre</i> – DFCM E-mail mambre@utah.gov Fax (801)-538-3267
Addendum Deadline (exception for bid delays)	Monday	August 18, 2008	2:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond	Wednesday	August 20, 2008	2:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Thursday	August 21, 2008	2:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Substantial Completion Date	Thursday	April 30, 2009	5:00 PM	

* **NOTE: DFCM's web site address is <http://dfcm.utah.gov>**

** Link to UVU's Campus Map http://www.uvsc.edu/visitors/maps/flash/main_campus.swf