



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 3

Date: December 3, 2009

To: Mandatory Meeting Attendees

From: S'ean Crawford, Project Manager, DFCM

Reference: Administrative Office of the Courts
Matheson Courts Facility
Building Tile Replacement
DFCM Project No. 08067150

Subject: **Addendum No. 3**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

3.1 Schedule Changes – Reference the attached revised Project Schedule.

End of Addendum #3

**REVISED DECEMBER 3, 2009 - PER ADDENDUM #3
MULTI-STEP PROJECT SCHEDULE**

PROJECT NAME: Administrative Office of the Courts Matheson Courts Facility Building Tile Replacement				
DFCM PROJECT NO. : 08067150				
Event	Day	Date	Time	Place
RFP Available, Not including Plans and Specifications	<i>Wednesday</i>	October 21, 2009	10:00 AM	DFCM - 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting - Plans and Specifications available.	<i>Tuesday</i>	October 27, 2009	4:00 PM	Matheson Courthouse Rotunda 450 South State Street, SLC, UT
Last Day to Submit Questions on Shortlisting (In Writing)	<i>Friday</i>	October 30, 2009	4:00 PM	S'ean Crawford - Project Manager – DFCM – email; scrawford@utah.gov Fax 801-538-3267
Addendum on Shortlisting	<i>Tuesday</i>	November 3, 2009	2:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	<i>Thursday</i>	November 5, 2009	12:00 NOON	DFCM 4110 State Office Building SLC, UT
Short-List Announced	<i>Tuesday</i>	December 8, 2009	2:00 PM	DFCM web site*
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Mandatory Site Meeting	<i>Thursday</i>	December 10, 2009	9:00 AM	Matheson Courthouse Rotunda 450 South State Street, SLC, UT
Last Day to Submit Questions (In Writing)	<i>Friday</i>	December 11, 2009	4:00 PM	S'ean Crawford - Project Manager – DFCM - scrawford@utah.gov Fax 801-538-3267 AND Greg Allen – MHTN Architects greg.allen@mhtn.com Fax 801-595-6717
Final Addendum (exception for bid delays)	<i>Monday</i>	December 14, 2009	2:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	<i>Wednesday</i>	December 16, 2009	2:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	<i>Thursday</i>	December 17, 2009	2:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Project Completion Date	<i>Friday</i>	October 29, 2010	5:00 PM	

* DFCM's web site address is <http://dfcm.utah.gov>