



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES  
**Division of Facilities Construction and Management**

**DFCM**

BIDS COVERING:

DATE: October 21, 2008

Paving Center Street  
Utah State Hospital – Provo, Utah

DFCM Project No: 08198420  
 Estimate: \$230,000.00  
 Project Manager: Brent Lloyd

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	TOTAL	COMPL DATE
Staker & Parson Companies	BB	1	\$117,340.55	\$45,639.03	\$58,160.11	\$46,400.06	\$78,451.29	\$345,991.04	May 15, 2009
Geneva Rock Products, Inc.	BB	1	\$125,245.45	\$47,251.65	\$66,210.45	\$42,159.60	\$71,217.15	\$352,084.30	May 15, 2009
DRD Paving, LLC	BB	1	\$143,879.85	\$47,117.85	\$67,400.05	\$50,780.78	\$84,711.81	\$393,890.34	May 15, 2009
Acme Construction	BB	1	\$167,627.25	\$57,981.10	\$90,929.60	\$50,378.50	\$91,328.05	\$458,244.50	May 15, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on October 21, 2008 at 3:00 PM

\_\_\_\_\_  
 Joanna Reese  
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on October 21, 2008. Contractors whose sublists are received after 3:00 PM will be disqualified.