



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: September 4, 2008

To:	Company	Contact	Fax
	Geneva Rock Products, Inc.	Albert T. Schellenberg	(801) 281-7939
	Miller Paving, Inc.	Frank Burns	(801) 262-3254
	Post Asphalt Paving	Jeff Post	(801) 732-0206
	Preferred Paving	Bill Panunzio	(801) 908-6644
	Savage Asphalt	Ben Savage	(801) 280-2889

From: Lucas Davis, Project Manager, DFCM

Reference: Parking Improvements – Administration Building Phase 1  
Department of Natural Resources  
DFCM Project No. 08203500

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	2 pages

*Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

**While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.**

- 1.1 **SCHEDULE CHANGES:** See attached Revised Project Schedule
- 1.1.1 Deadline for submitting questions changed to Monday, September 8, 2008 by 9:00 AM
  - 1.1.2 Addendum Deadline date changed to Monday, September 8, 2008 at 4:00 PM
  - 1.1.3 Bid/Bid Bond submittal date changed to Wednesday, September 10, 2008 at 3:00 PM
  - 1.1.4 Sublist submittal date changed to Thursday, September 11, 2008 by 3:00 PM.

- 1.2 **GENERAL ITEMS:** None



**Stage II  
PROJECT SCHEDULE – REVISED  
PER ADDENDUM NO. 1 DATED SEPTEMBER 4, 2008**

<b>PROJECT NAME: PARKING IMPROVEMENTS – ADMINISTRATION BUILDING PHASE 1 DEPARTMENT OF NATURAL RESOURCES – SALT LAKE CITY, UTAH</b>				
<b>DFCM PROJECT #: 08203500</b>				
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Stage II Bidding Documents Available	Wednesday	September 3, 2008	10:00 AM	DFCM 4110 State Office Building SLC, UT and the DFCM web site*
Mandatory Pre-bid Site Meeting	Thursday	September 4, 2008	10:00 AM	Front Entrance DNR Administration Building 1594 West North Temple SLC, UT
Deadline for Submitting Questions	Monday	September 8, 2008	9:00 AM	Lucas V. Davis – DFCM E-mail <a href="mailto:lucasdavis@utah.gov">lucasdavis@utah.gov</a> Fax (801)-538-3267
Addendum Deadline (exception for bid delays)	Monday	September 8, 2008	4:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond	Wednesday	September 10, 2008	3:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Thursday	September 11, 2008	3:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Substantial Completion Date	Friday	May 1, 2009		

\* NOTE: DFCM's web site address is <http://dfcm.utah.gov>