



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: June 19, 2008

To: Contractors

From: Mike Ambre, Project Manager, DFCM

Reference: Student Center Addition
Utah Valley State College - Orem, Utah
DFCM Project No: 08217790

Subject: **Addendum No. 1**

| | | |
|-------|---------------------------------|---------------|
| Pages | Addendum Cover Sheet | 1 page |
| | <u>Revised Project Schedule</u> | <u>1 page</u> |
| | Total | 2 pages |

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES** – Revised schedule items:

- Addendum deadline: Monday, June 23, 2008 at 2:00 PM
- Bid and Bid Bond submittals: Tuesday, July 1, 2008 at 2:30 PM
- Subcontractor List submittals: Wednesday, July 2, 2008 at 2:30 PM.

1.2 **GENERAL ITEMS** – None



**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 1 DATED JUNE 19, 2008**

| PROJECT NAME: | STUDENT CENTER ADDITION UTAH VALLEY STATE COLLEGE – OREM, UTAH | | | |
|---|---|----------------------|----------------|---|
| DFCM PROJECT NO. | 08217790 | | | |
| Event | Day | Date | Time | Place |
| Bidding Documents Available | Wednesday | June 4, 2008 | 12:00 Noon | DFCM 4110 State Office Bldg SLC, UT and the DFCM web site * |
| Mandatory Pre-bid Site Meeting | Wednesday | June 11, 2008 | 11:30 AM | North entrance to the Student Center (UVSC Campus – Orem) |
| Last Day to Submit Questions | Tuesday | June 17, 2008 | 12:00 Noon | <i>Michael Ambre</i> – DFCM mambre@utah.gov Fax 801-538-3267 |
| Addendum Deadline (exception for bid delays) | Monday | June 23, 2008 | 2:00 PM | DFCM web site * |
| Prime Contractors Turn In Bid and Bid Bond | Tuesday | July 1, 2008 | 2:30 PM | DFCM 4110 State Office Bldg SLC, UT |
| Sub-contractor List Due | Wednesday | July 2, 2008 | 2:30 PM | DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677 |
| Substantial Completion Date | Friday | November 14, 2008 | 5:00 PM | |

* NOTE: DFCM's web site address is <http://dfcm.utah.gov>