



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #1

Date: June 6, 2008

To: Contractors

From: Kurt Baxter, Project Manager, DFCM

Reference: 192 POD Expansion/288 Bed Design – Central Utah Correctional Facility  
Department of Corrections – Gunnison, Utah  
DFCM Project No. 08231110

Subject: **Addendum No. 1**

Pages	Addendum	1	page
	Total	1	page

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES** – There are no project schedule changes.

1.2 **GENERAL ITEMS**

- 1.2.1 We expect that the winning firm will have a Notice to Proceed within 2 weeks of VBS Selection.
- 1.2.2 We expect the Construction Documents to be complete for W1 and W2 by January 10, 2009.
- 1.2.3 Due to security concerns we are unable to post drawings from Dept. of Corrections on the DFCM website.

Please contact Nikki Sanchez @ 801-538-3708 to schedule a time to view drawings at DFCM 4110 State Office Building, M-F between 9:00 AM to 4:00 PM.

**Utah!**  
Where ideas connect