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ADDENDUM #8 
 
Date: March 5, 2009 
             
To:  Contractors 
 
From: Vic Middleton, Project Manager, DFCM 
 
Reference: Bingham Entrepreneurship & Engineering Center 

Utah State University – Uintah Regional Campus - Vernal, Utah 
  DFCM Project No. 08273770 
 
Subject: Addendum No. 8 
 
Pages Addendum         1  page 
 Total                                                                         1  page  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply 
to all drawings and specification sections whether referenced or not involving the portion of the work added, 
deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the 
space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the effective 
date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective 
dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it 
relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the 
issuance of this Addendum. 
 
8.1       SCHEDULE CHANGES – There are no changes to the project schedule. 
 
8.2       GENERAL   
 
1.  Engineering Services (who represents Vernal City ) is preparing for the water and sewer components 
along 2000 West. They are requesting that the design/build teams be aware that they should plan for and 
look towards where stub-ins should be placed in order to make a connection to BEERC. They are going to 
be moving quickly on this and our teams should be prepared with that in mind.  As soon as the contract is 
awarded a meeting will be set up with Engineering Services and the team to move quickly on this issue. 
 
2.  The Uintah Transportation District has approved another access point (curb cut) for the project. 
Likewise, teams need to be prepared to let them know where that access point will be so that we only 
pour curb and gutter once. 
  
             
 
 


