



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

P. JOSHUA HAINES
Director

ADDENDUM NO. 5

Date: September 13, 2013

To: Contractors

From: Lynn Hinrichs – Project Manager

Reference: New Ogden Second District Juvenile Court
Administrative Office of the Courts – Ogden, Utah
DFCM Project No. 08284150

Subject: Addendum No. 5

Addendum	1 page
Total	1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form, if applicable. Failure to do so may subject the Bidder to Disqualification.

5.1 SCHEDULE CHANGES: There are no changes to the project schedule.

5.2 GENERAL:

Notice: All proposals on the on the project inclusive of Cost Reduction Proposal exceed the budget, and are hereby rejected. Sublists and bid bonds for the original proposal will not be accepted. Further instructions will be issued to the short-listed proposers in the near future. The remainder of the schedule is suspended, and no interviews will be conducted on September 17, 2013 per the last issued schedule.

End of Addendum