



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

Kim Hood
Executive Director

Division of Facilities Construction and Management

David G. Buxton
Director

ADDENDUM

Date: 12 February 2009

To: Contractors

From: Brent Lloyd, DFCM – Project Manager

Reference: Kodachrome State Park Paving Improvements
Division of Parks & Recreation – Cannonville, Utah
DFCM Project No. 08299510

Subject: **Addendum No. 1**

Pages	<u>Addendum</u>	2 pages
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES – No Schedule changes

1.2 GENERAL – See attached “Addendum No. 01”

ADDENDUM NO. 01

STATE OF UTAH DIVISION OF PARKS AND RECREATION KODACHROME STATE PARK PAVING IMPROVEMENTS

**DFCM PROJECT #08299510
February 12, 2009**

The following changes shall be made to the Project:

1. Contractor will conduct his operations such that slurry seal will be placed between the 20th and 23rd of April, 2009. If weather prohibits this time frame then the 29th to the 30th of April will be required. Pothole repair can be completed prior to these dates.
2. On Sheet #10 of the drawings the 112x22 pothole repair (Island Removal) will not be required. The area involved in this pothole repair will be utilized at other locations in the park. Quantities on Bid Item #3 'Pot Hole Repair' of the Bid Schedule will not change.
3. Two yellow centerline traffic lines will be required on the Park road from the Park Store to the Eagle Point Lookout Road intersection. Linear footage of the road is 2,652 feet. This will be paid for under Bid Item #4 'Pavement Marking Paint'.

YOU ARE ADVISED that the final contract will be supplemented by the fore-going addendum and proper acknowledgment will be required on the Bid Form