



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: July 2, 2009

To: Contractors

From: Darrell Hunting – Project Manager

Reference: Composite Space Remodel – Davis ATC
Utah College of Applied Technology – Kaysville, Utah
DFCM Project No. 09002220

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: Location of the Mandatory Pre-Submittal Meeting at 3:30 PM on Monday, July 6, 2009 is in the Main Building – Old Diesel Shop – Davis ATC – 550 East 300 South – Kaysville, Utah. See attached Revised Project Schedule.

1.2 GENERAL ITEMS: None

**MULTI-STEP PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 1 DATED JULY 2, 2009**

PROJECT NAME:		COMPOSITE SPACE REMODEL – DAVIS ATC UTAH COLLEGE OF APPLIED TECHNOLOGY – KAYSVILLE, UTAH		
DFCM PROJECT NO. :		09002220		
Event	Day	Date	Time	Place
Documents Available, including Plans and specifications	Wednesday	July 1, 2009	11:00 AM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	Monday	July 6, 2009	3:30 PM	Main Building - Old Diesel Shop Davis ATC 550 East 300 South Kaysville, UT
Last Day to Submit Questions on Shortlisting (In Writing)	Tuesday	July 7, 2009	4:00 PM	Darrell Hunting - DFCM E-mail: dhunting@utah.gov
Addendum on Shortlisting	Thursday	July 9, 2009	2:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	Monday	July 13, 2009	12:00 NOON	DFCM 4110 State Office Building SLC, UT
Interviews by Selection Committee (if necessary)	Thursday	July 16, 2009	TBA	Davis ATC 550 East 300 South Kaysville, UT
Short-List Announced	Thursday	July 16, 2009		DFCM web site*
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Last Day to Submit Questions (In Writing)	Monday	July 20, 2009	12:00 NOON	Darrell Hunting - DFCM E-mail: dhunting@utah.gov
Final Addendum (exception for bid delays)	Wednesday	July 22, 2009	2:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	Tuesday	July 28, 2009	3:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Wednesday	July 29, 2009	3:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Project Completion Date	Friday	October 30, 2009		

* DFCM's web site address is <http://dfcm.utah.gov>