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Current copies of the following documents are hereby made part of these contract documents by reference   
These documents are available on the DFCM web site at http://dfcm.utah.gov/StdDocs/index.html  “Reference 
Documents 1  6. Supplemental General Conditions” or are available upon request from DFCM: 
 

DFCM Supplemental General Conditions dated July 1, 2009 * 
DFCM Supplemental General Conditions dated July 15, 2008 
DFCM General Conditions dated May 25, 2005 
DFCM Application and Certification for Payment dated May 25, 2005. 

 
 
 

* NOTE: THE NEW SUPPLEMENTAL GENERAL CONDITIONS EFFECTIVE JULY 1, 2009 
DEALING WITH HEALTH INSURANCE AND IMMIGRATION ARE REFERENCED AT 
THE LINK ABOVE. 

 
 
 
 
 
The Agreement and General Conditions dated May 25, 2005 have been updated from versions that were 
formally adopted and in use prior to this date.  The changes made to the General Conditions are identified in a 
document entitled Revisions to General Conditions that is available on DFCM’s web site at http://dfcm.utah.gov 
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INVITATION TO BID 
Only firms that have been invited to submit bids on this project are allowed to bid on this project. 

 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
5TH FLOOR RENOVATION - ELECTRONIC LEARNING CENTER 
SOUTHERN UTAH UNIVERSITY - CEDAR CITY, UTAH 
DFCM PROJECT NO: 09011730 
 
 Company     Contact          Fax 
Carter Enterprises, Inc.    Chad Carter   435-586-0083 
Ekker Design Build     Shawn Ekker   435-586-4873 
Velocity Construction     Spencer Jones   435-586-4968 
 
Bids will be in accordance with the Contract Documents that will be available at 12:00 Noon on 
Wednesday, July 22, 2009, and distributed in electronic format only on CDs from DFCM, 4110 State 
Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For 
questions regarding this project, please contact Bob Anderson, DFCM, at 801-652-6754.  No others 
are to be contacted regarding this bidding process.  The construction estimate for this project is 
$82,000. 
 
A mandatory pre-bid meeting will be held at 10:00 AM on Tuesday, July 28, 2009 at on the 5th Floor 
of the Electronic Learning Center, Southern Utah University, Cedar City, Utah.  All bidders wishing to 
bid on this project are required to attend this meeting.   
    
Bids will be received until the hour of 2:30 PM on Tuesday, August 11, 2009 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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    PROJECT DESCRIPTION 
 
 

Conduct selective demolition, fire sprinkler relocation, mechanical and electrical improvements, 
installation of new ceiling track and grid with new ceiling tile, new wall construction and wall finishes, 
new carpet, and base molding to the 5th Floor of the Electronic Learning Center, Southern Utah 
University, Cedar City, Utah. 
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PROJECT SCHEDULE 

 
PROJECT NAME:  5TH FLOOR REMODEL - ELECTRONIC LEARNING CENTER 
 SOUTHERN UTAH UNIVERSITY – CEDAR CITY, UTAH 
DFCM PROJECT NO. 09011730 

Event Day Date Time Place 
Bidding Documents 
Available 

Wednesday July 22, 2009 12:00 NOON DFCM 
4110 State Office Bldg 
SLC, UT and the DFCM web 
site * 

Mandatory Pre-bid Site 
Meeting  

Tuesday  July 28, 2009 10:00 AM 5th Floor 
Electronic Learning Center 
Southern Utah University 
Cedar City, UT 

Last Day to Submit 
Questions 

Monday August 3, 2009 12:00 NOON Bob Anderson – DFCM 
e-mail bobanderson@utah.gov 
Fax  801-538-3267 

Addendum Deadline 
(exception for bid delays) 

Wednesday August 5, 2009 2:00 PM DFCM web site * 

Prime Contractors Turn 
In Bid and Bid Bond  

Tuesday August 11, 2009 2:30 PM DFCM 
4110 State Office Bldg  
SLC, UT  

Sub-contractor List Due Wednesday August 12, 2009 2:30 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Friday October 16, 2009 4:00 PM  

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the  5TH FLOOR RENOVATION - ELECTRONIC 
LEARNING CENTER - SOUTHERN UTAH UNIVERSITY - CEDAR CITY, UTAH - DFCM PROJECT 
NO: 09011730 and having examined the Contract Documents and the site of the proposed Work and being 
familiar with all of the conditions surrounding the construction of the proposed Project, including the availability 
of labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance with 
the Contract Documents as specified and within the time set forth and at the price stated below.  This price is to 
cover all expenses incurred in performing the Work required under the Contract Documents of which this bid is a 
part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by October 16, 2009 should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $200.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
A bid bond properly signed by a qualified surety, as indicated on the DFCM Bid Bond form provided 
along with this Instruction to Bidders, in the amount of 5% of the bid, shall accompany the bid 
submission to DFCM.  THIS BID BOND MUST BE ON THE DFCM BID BOND FORM 
PROVIDED WITH THIS INSTRUCTION TO BIDDERS IN ORDER TO BE CONSIDERED AN 
ACCEPTABLE BID unless only one bid is received by DFCM, or the failure to comply with the bid 
bond requirements is determined by the Director of DFCM to be nonsubstantial based on the 
following: 

(a) the bid bond is submitted on a form other than DFCM’s required Bid Bond form and the bid  
bond meets all other requirements including being issued by a surety firm authorized to do 
business in the State of Utah and be listed in the U.S. Department of the Treasury Circular 570, 
Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies for an amount not less than the amount of the bond to be 
issued. A co-surety may be utilized to satisfy this requirement; and 

 
(b) the contractor provides a bid bond properly signed by a qualified surety and on the required 

DFCM Bid Bond form by the close of business of the next succeeding business day after the 
DFCM notifies the bidder of the defective bid bond. 

 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions.  
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at 801-538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Permits  
 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility 
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality 
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to 
obtain the required permit may result in work stoppage and/or fines from the regulating authority that 
will be the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure 
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
12. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
14. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
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INSTRUCTIONS TO BIDDERS 
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15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
16. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable 
to obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 



 

DFCM FORM 1b  070109 15

 

 
 
 
 

SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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 3000/300/____/FVA/____/_____/___ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 and July 1, 2009  (“also referred to as General Conditions”) on file at the 
office of DFCM and available on the DFCM website, are hereby incorporated by reference as part of 
this Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  Lynn A. Hinrichs                                   Date 
DFCM Administrative Services Director  Assistant Director Construction Management  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 1, 2009             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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 SECTION  01100  
 
 SUMMARY 
 
 
PART 1 GENERAL 
 
 1.1 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. Conditions 
1. Conditions of the Contract apply to each Division of the Specifications. 
2. Provisions contained in this Division apply to Divisions 02 through 16 of the 

Specifications. 
 
 1.2 SCOPE OF WORK 
 

A. Work will include the following: removal of any materials not part of this project; 
installation of new walls; installation of new door and frame; installation of existing doors 
and frames; installation of new gypsum drywall; repair of existing gypsum drywall; 
painting; installation of electrical work; and other work related to this project.  Any 
questions concerning items included in the contract should be address to the architect. 

 
B. Work not part of this contract: all furniture will be under separate contract. 

 
 1.3 WORK RESTRICTIONS 
 

A. During construction period, Contractor shall have full use of premises for construction 
operations, including use of site.  Contractor's use of premises is limited by Owner's right to 
perform construction operations with its own forces or to employ separate contractors on 
portions of Project and to items listed below. 
1. Confine operations to areas within Contract limits shown on Drawings.  Do not disturb 

portions of site beyond Contract limits. 
  2. Do not allow alcoholic beverages, illegal drugs, nor those under their influence on 

Project site. 
  3. Comply with SUU standards. 
 
 
PART 2 PRODUCTS  -  Not Used 
 
 
PART 3 EXECUTION  -  Not Used 
 
 
 END OF SECTION 
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 SECTION  01300  
 

ADMINISTRATIVE  REQUIREMENTS 
 
 
PART 1 GENERAL 
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Administrative and supervisory requirements necessary for Project coordination. 
2. Administrative and procedural requirements for Project meetings. 
3. Administrative and procedural requirements for submittals required for performance of 

the Work. 
 

B. Related Sections 
1. Refer to other Division 01 Sections and other Contract Documents for requirements for 

administrative submittals.  Such submittals include, but are not limited to - 
a. Permits. 
b. Applications for payment. 
c. Performance and payment bonds. 
d. Insurance certificates. 
e. List of Subcontractors. 

 
 1.2 PROJECT MANAGEMENT & COORDINATION 
 

A. General 
1. This Project designation shall be included on documents generated for Project by 

Contractor and Subcontractors, or be present on a cover letter accompanying such 
documents.   

 
B. Project Coordination 

1. Coordinate construction activities included in Contract Documents to assure efficient 
and orderly installation of each part of the Work.  Coordinate construction operations 
that are dependent upon each other for proper installation, connection, and operation. 
a. Where installation of one part of the Work is dependent on installation of other 

components, either before or after its own installation, schedule construction 
activities in sequence required to obtain best results. 

b. Where availability of space is limited, coordinate installation of different 
components to assure maximum accessibility for required maintenance, service, 
and repair. 

c. Make adequate provisions to accommodate items scheduled for later installation. 
2. Where necessary, prepare memoranda for distribution to each party involved outlining 

special procedures required for coordination.  Include such items as required notices, 
reports, and attendance at meetings.  Prepare similar memoranda for Owner and 
separate Contractors where coordination of their Work is required. 

3. Administrative Procedures  -  Coordinate scheduling and timing of required 
administrative procedures with other construction activities to avoid conflicts and ensure 
orderly progress of the Work.  Such administrative activities include, but are not limited 
to - 
a. Preparing of schedules. 
b. Installing and removing temporary facilities. 
c. Delivering and processing submittals. 
d. Progress meetings. 
e. Project Close-out activities. 

4. Conservation  -  Coordinate construction activities to ensure that operations are carried 
out with consideration given to conservation of energy, water, and materials. 

 
C. Project Meetings 

1. Preconstruction Conference - 
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a. Architect will schedule preconstruction conference and organizational meeting at 
Project site or other convenient location by 15 days after issuance of Notice To 
Proceed and before commencement of construction activities.  Architect will 
conduct meeting to review responsibilities and personnel assignments. 

b. Attenders  -  Owner, Architect, and their consultants, Contractor and his 
superintendent, major Subcontractors and other concerned parties shall each be 
represented at conference by persons familiar with and authorized to conclude 
matters relating to the Work. 

c. Agenda  -  Discuss items of significance that could affect progress including such 
topics as 
1) Tentative construction schedule. 
2) Critical Work sequencing. 
3) Designation of responsible personnel. 
4) Procedures for processing interpretations and Modifications. 
5) Procedures for processing Payment Requests. 
6) Distribution of Contract Documents. 
7) Submittal of Product Data, Shop Drawings, Samples, Quality 

Assurance/Control submittals. 
8) Preparation of record documents and O & M manual. 
9) Use of the premises. 
10) Office, work, and storage areas. 
11) Equipment deliveries and priorities. 
12) Safety procedures. 
13) First aid. 
14) Security. 
15) Housekeeping. 
16) Working hours. 
17) Resolving current problems. 
18) Further orientation as to requirements of Contract Documents. 
19) Architect's responsibility to Owner for inspection. 
20) Working out general schedule of Architect's inspection. 

d. Architect will record significant discussions and agreements and disagreements 
of each meeting and distribute minutes of meeting to everyone concerned, 
including Owner, within three working days. 

2. Progress Meetings - 
a. Architect will conduct progress meetings at Project site at regularly scheduled 

intervals, at least once a month. 
b. Owner, Architect, Contractor, and each Subcontractor concerned with current 

progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings by persons familiar with Project and 
authorized to conclude matters relating to progress. 

c. Agenda - 
1) Review and correct or approve minutes of previous progress meeting.  

Review other items of significance that could affect progress.  Include 
topics for discussion as appropriate to status of Project. 

2) Progress since last meeting will be reviewed.  Where each activity is in 
relation to Contractor's Construction Schedule, whether on time or ahead 
or behind schedule, will be determined.  How construction behind 
schedule is to be expedited will be decided and commitments secured 
from parties involved to do so.  Schedule revisions required to ensure that 
current and subsequent activities will be completed within Contract Time 
will be discussed. 

3) Present and future needs of each entity present will be discussed, 
including such items as - 
a) Interface requirements. 
b) Time. 
c) Sequences. 
d) Deliveries. 
e) Off-site fabrication problems. 
f) Access. 
g) Site use. 
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h) Temporary facilities and services. 
i) Hours of work. 
j) Hazards and risks. 
k) Housekeeping. 
l) Quality and Work standards. 
m) Modifications. 
n) Documentation of information for Payment Requests. 

d. Architect will include brief summary, in narrative form, of progress since previous 
meeting.  By three days after each progress meeting date, Architect will distribute 
copies of minutes of meeting to each party present and to parties who should 
have been present, including Owner. 

c. Revise Contractor's Construction Schedule after each progress meeting where 
revisions to schedule have been made or recognized.  Issue revised schedule by 
three days after each progress meeting date, to each party present and to parties 
who should have been present, including Owner. 

3. Pre-installation Meetings -a. Architect will develop a schedule for pre-installation 
meetings based on Contractor’s Construction Schedule.  Architect will schedule 
these meetings at same time Architect's regularly scheduled inspection visits, if 
possible.  Pre-installation meetings will be held at site before commencement of 
work specified in trade Sections requiring such a meeting. 

b. Attenders  -  Architect, Contractor, applicable Subcontractors, item or system 
suppliers/installers, Manufacturer's representatives, and others as specified or 
invited.  Architect will conduct meeting. 
1) Review progress of other construction activities and preparations for 

particular activity under consideration at each pre-installation meeting, 
including requirements for - 
a) Reviewing and confirming requirements of Contract Documents 

including related Modifications. 
b) Verifying that completed work is ready for installation of items or 

systems. 
c) Resolving conditions not in compliance with installation 

requirements. 
d) Establishing installation and inspection schedule. 
e) Coordination between trades. 
f) Other trades which affect work of trade Section. 
g) Other items specified in individual Sections. 
h) Deliveries. 
i) Shop Drawings, Product Data, Samples, and Quality 

Assurance/Control submittals. 
j) Possible conflicts. 
k) Compatibility problems. 
l) Weather limitations. 
m) Manufacturer's recommendations. 
n) Compatibility of materials. 
o) Temporary facilities. 
p) Space and access limitations. 
q) Governing regulations. 
r) Safety. 
s) Testing requirements. 
t) Required performance results. 
u) Recording requirements. 
u) Protection. 

2) Architect will record significant discussions and agreements and 
disagreements of each meeting, and distribute minutes of meeting within 
three working days to everyone concerned, including Owner. 

3) Make adjustments to work schedule necessitated by decisions of meeting. 
 Do not proceed with work of Section involved if conference cannot be 
successfully concluded.  Initiate whatever actions are necessary to resolve 
impediments to performance of the Work and reconvene conference within 
one week. 
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 1.3 CONSTRUCTION PROGRESS DOCUMENTATION 

A. Contractor's Construction Schedule 
1. Prepare fully developed, horizontal bar chart type Contractor's Construction Schedule.  

Submit within 30 days of date established for 'Commencement of the Work.' 
a. Provide separate time bar for each significant construction activity.  Provide 

continuous vertical line to identify first working day of each week.  Use same 
breakdown of units of the Work as shown in Schedule of Values. 

b. Within each time bar show estimated completion percentage in 10 percent 
increments.  As Work progresses, place contrasting mark in each bar to indicate 
actual completion. 

c. Prepare schedule on sheet, or series of sheets, of stable transparency, or other 
reproducible media, of sufficient width to show data for entire construction period. 

d. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities, including minor elements involved in sequence of the Work.  Show 
each activity in proper sequence.  Show graphically sequences necessary for 
completion of related portions of the Work. 

e. Coordinate Contractor's Construction Schedule with Schedule of Values, list of 
subcontracts, submittal schedule, progress reports, payment requests, and other 
schedules. 

f. Show completion before date established for Substantial Completion.  Show 
Substantial Completion on schedule to allow time for Architect's procedures 
necessary for certification of Substantial Completion. 

2. Show important stages of construction for each major portion of the Work, including 
testing and installation. 

3. Provide separate time bar to identify each major construction area for each major 
portion of the Work.  Show where each element in an area must be sequenced or 
integrated with other activities. 

4. At head of schedule, provide two item cost correlation lines, indicating 'precalculated' 
and 'actual' costs.  On line, show dollar-volume of work completed as of dates used for 
preparation of payment requests.  Refer to Section 01200 for cost reporting and 
payment procedures. 

5. Following response to initial submittal, print and distribute copies to Architect, Owner, 
Subcontractors, and other parties required to comply with scheduled dates.  Post copies 
in Project meeting room and temporary field office.  When revisions are made, distribute 
to same parties and post in same locations.  Delete parties from distribution when they 
have completed their assigned portion of the Work and are no longer involved in 
construction activities. 

6. Revise schedule after each meeting or activity where revisions have been recognized or 
made.  Issue updated schedule concurrently with report of each meeting. 

7. Acceleration Of The Work - 
a. If circumstances require that the Work or portion thereof be completed at date 

earlier than Contract completion date as adjusted by Modifications and if directed 
by Architect or Owner, increase forces, equipment, hours of work, and/or number 
of shifts and speed up delivery of materials to meet altered completion date or 
dates ordered or directed.  Any increase in cost to Contractor in compliance with 
such orders or directives will be reflected in an adjustment in Contract Sum in 
accordance with additional work performed. 

b. If in judgment of Architect or Owner the Work is behind schedule and rate of 
placement of work is inadequate to regain scheduled progress and if so informed 
by Architect or Owner, immediately take action to increase rate of work 
placement. 
1) This shall be accomplished by any one or a combination of the following or 

other suitable measures - 
a) An increase in working forces, 
b) An increase in equipment or tools, 
c) An increase in hours of work or number of shifts, 
d) Speeding up delivery of materials. 

2) Within 10 days after being so informed, notify Architect of specific 
measures taken and/or planned to increase rate of progress with an 
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estimate of when scheduled progress will be regained.  If plan of action is 
deemed inadequate by Architect or Owner, take additional steps or make 
adjustments to plan of action until it meets with Architect's or Owner's 
approval. 

3) Acceleration of work will continue until scheduled progress is regained.  
Establish scheduled progress from latest revised approved progress 
schedule for Project.  Timely completion is understood to be contract 
completion date as revised by time extensions granted at time acceleration 
is undertaken. 

4) No additional compensation for additional effort applied to the Work under 
terms of this subparagraph will be granted. 

c. Any directive or order to accelerate the Work will be in writing.  Any directive or 
order terminating accelerated work will be in writing. 

 
B. Daily Construction Reports 

1. Prepare daily reports of operations at Project containing at least following information - 
a. List of Subcontractors at site. 
b. Approximate count of personnel at site by trade. 
c. High and low temperatures, general weather conditions. 
d. Major items of equipment on site. 
e. Materials, equipment, or Owner-furnished items arriving or leaving site. 
f. Accidents and unusual events. 
g. Site or structure damage by water, frost, wind, or other causes. 
h. Meetings and significant decisions. 
i. Visitors to the job including meeting attenders. 
j. Stoppages, delays, shortages, losses. 
k. Any tests made and their result if known. 
l. Meter readings and similar recordings. 
m. Emergency procedures. 
n. Orders and requests of governing authorities. 
o. Modifications received, carried out. 
p. Services connected, disconnected. 
q. Equipment or system tests and start-ups. 
r. Brief summary of work accomplished that day. 

2. Forward daily reports to Architect on at least a weekly basis.  Preface each packet of 
daily reports with a Project Status Report summarizing the attached daily reports. 

3. Maintain file of copies of daily reports on site and make available to Architect and Owner 
upon request. 

 
 1.4 SUBMITTAL PROCEDURES 
 

A. General 
1. Coordinate preparation and processing of submittals with performance of construction 

activities.  Transmit each submittal sufficiently before performance of related 
construction activities to avoid delay. 
a. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 
b. Coordinate transmittal of different types of submittals required for related 

elements of the Work so processing will not be delayed by need to review 
submittals concurrently for coordination.  Architect reserves right to withhold 
action on a submittal requiring coordination with other submittals until related 
submittals are received. 

c. Allow sufficient review time so installation will not be delayed by time required to 
process submittals, including time for resubmittals. 
1) Allow 21 days for initial review.  Allow additional time if processing must be 

delayed to allow coordination with subsequent submittals.  Architect will 
promptly advise Contractor when submittal being processed must be 
delayed for coordination. 

2) If an intermediate submittal is necessary, process same as initial submittal. 
3) Allow 10 days for reprocessing each submittal. 
4) No extension of Contract Time will be authorized because of failure to 



 
DFCM Project Number: 09011730 6 01300 
SUU ELC 5th Floor 06/15/09 Administrative Requirements 

transmit submittals to Architect sufficiently before work is to be performed 
to allow processing. 

2. Place a permanent label or title block on each submittal for identification.  Include name 
of entity that prepared each submittal on label or title block. 
a. Provide space approximately 4 by 5 inches on label or beside title block on Shop 

Drawings to record Contractor's review and approval markings and action taken. 
b. Include following information on label for processing and recording action taken. 

1) Project name. 
2) Date. 
3) Name and address of Architect. 
4) Name and address of Contractor. 
5) Name and address of Subcontractor. 
6) Name and address of supplier. 
7) Name of manufacturer. 
8) Number and title of appropriate Specification Section. 
9) Drawing number and detail references, as appropriate. 

3. Package each submittal appropriately for transmittal and handling.  Transmit each 
submittal from Contractor to Architect using transmittal letter.  On transmittal, record 
relevant information and requests for data.  Include Contractor's certification that 
information complies with Contract Document requirements, or, on form or separate 
sheet, record deviations from Contract Document requirements, including minor 
variations and limitations. 

4. Submittals received from sources other than Contractor or not marked with Contractor's 
approval will be returned without action. 

 
B. Submittal Schedule 

1. Within 20 days after receipt of Notice to Proceed, furnish submittal schedule listing items 
specified to be furnished for review to Architect including product data, shop drawings, 
samples, and quality assurance/control submittals. 
a. Coordinate submittal schedule with list of Subcontractors, schedule of values, 

and Contractor's construction schedule. 
b. Prepare schedule in chronological order, including submittals required during first 

90 days of construction.  Provide following information - 
1) Scheduled date for first submittal. 
2) Related Section number. 
3) Submittal category. 
4) Name of Subcontractor. 
5) Description of part of the Work covered. 
6) Scheduled date for resubmittal 
7) Scheduled date for Architect's final release or approval. 

c. Schedule shall show 20 days minimum after receipt for review by Architect.  If 
resubmittal is required, an additional 15 days will be allowed for after receipt. 

2. Following response to initial submittal, print and distribute copies to Architect, Owner, 
Subcontractors, and other parties required to comply with submittal dates shown.  Post 
copies in Project meeting room and field office.  When revisions are made, distribute to 
same parties and post in same locations.  Delete parties from distribution when they 
have completed their assigned portion of the Work and are no longer involved in 
construction activities. 

3. Revise schedule after each meeting or activity, where revisions have been recognized 
or made.  Issue updated schedule concurrently with minutes of each meeting. 

4. Furnishing of submittal schedule or revision thereto shall not be interpreted as relieving 
Contractor of his obligation to comply with Contract Document requirements for items on 
schedule. 

 
C. Product Data1. Collect Product Data, as required by individual Sections, into separate 

submittals.  Where Product Data must be specially prepared because standard printed 
data is not suitable for use, submit as Shop Drawings. 

2. Mark each copy to show applicable choices and options.  Where printed Product Data 
includes information on several products, some of which are not required for Project, 
mark copies to show applicable information. 

3. Do not submit Product Data until compliance with requirements of Contract Documents 
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has been confirmed. 
4. Submit preliminary single-copy of Product Data where selection of options by Architect 

is required. 
5. Submit five copies minimum of each required submittal.  Architect will retain two and 

return others marked with action taken and with corrections or modifications required.  
Unless noncompliance with Contract Document provisions is observed, submittal may 
serve as final submittal.  Insert one marked copy in Owner-provided three-ring binders 
used to become Operations & Maintenance Manuals specified in Section 01700. 

6. Furnish copies of final submittal to Subcontractors and others as required for 
performance of construction activities.  Show distribution on transmittal forms. 
1. Do not proceed with installation until applicable copy of Product Data is in 

installer's possession. 
2. Do not allow use of unmarked copies of Product Data in connection with 

construction. 
 

D. Shop Drawings  1. Submit newly prepared graphic data to accurate scale.  Except for 
templates, patterns, and similar full-size Drawings, submit Shop Drawings on sheets at 
least 8-1/2 by 11 inches but no larger than 24 by 36 inches.  Highlight, encircle, or 
otherwise show deviations from Contract Documents.  Include following information as a 
minimum. 
a. Dimensions. 
b. Identification of products and materials included. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 

2. Do not reproduce Contract Documents or copy standard information as basis of Shop 
Drawings.  Standard information prepared without specific reference to Project is not 
considered Shop Drawings. 

3. Review and designate (stamp) approval of shop drawings.  Submit to Architect, with 
reasonable promptness and in orderly sequence, shop drawings required by Contract 
Documents.  Shop drawings not required by Contract Documents, but requested by 
Contractor or supplied by Subcontractor need not be submitted to Architect for review.  
However, these shop drawings shall meet specified shop drawing requirements except 
those relating to submission to Architect. 
a. Bear cost of reproducing copies of shop drawings required by all concerned.  

Instead of prints, a sepia may be required. 
b. Shop drawings shall be complete and detailed. 
c. Shop drawings shall be properly identified as specified or as Architect may 

require. 
d. Provide 6 copies of shop drawings unless required otherwise in specification 

Section. 
 

E. Samples1. Submit full-size, fully fabricated Samples cured and finished as specified and 
physically identical with material or product proposed.  Samples include partial sections 
of manufactured or fabricated components, cuts or containers of materials, color range 
sets, and swatches showing color, texture, and pattern. 
a. Mount, display, or package Samples so as to ease review of qualities indicated.  

Prepare  Samples to match samples provided by Architect, if applicable.  Include 
following - 
1) Generic description of Sample. 
2) Sample source. 
3) Product name or name of manufacturer. 
4) Compliance with recognized standards. 
5) Availability and delivery time. 

b. Submit Samples for review of kind, color, pattern, and texture, for final check of 
these characteristics with other elements, and for a comparison of these 
characteristics between final submittal and actual component as delivered and 
installed. 
1) Where variations in color, pattern, texture or other characteristics are 

inherent in material or product represented, submit multiple units (not less 
than 3), which show approximate limits of variations. 
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2) Refer to other specification Sections for requirements for Samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation and similar construction characteristics. 

3) Refer to other Sections for Samples to be returned to Contractor for 
incorporation in the Work.  Such Samples must be undamaged at time of 
use.  On transmittal, indicate special requests regarding disposition of 
Sample submittals. 

c. Where Samples are for selection of color, pattern, texture, or similar 
characteristics from a range of standard choices, submit full set of choices for 
material or product.  Preliminary submittals will be reviewed and returned with 
Architect's mark indicating selection and other action. 

d. Except for Samples illustrating assembly details, workmanship, fabrication 
techniques, connections, operation, and similar characteristics, submit 3 sets.  
One will be returned marked with action taken. 

e. Samples, as accepted and returned by Architect, shall be used for quality 
comparisons throughout course of construction. 
1) Unless noncompliance with Contract Documents is observed, submittal 

may serve as final submittal. 
2) Sample sets may be used to obtain final acceptance of construction 

associated with each set. 
2. Prepare and distribute additional sets to Subcontractors and others as required for 

performance of the Work.  Show distribution on transmittal forms. 
 

F. Quality Assurance/Control  -  Quality Assurance/Control submittals are design data, test 
reports, certificates, manufacturer's instructions, manufacturer's field reports, and other 
documentary data affirming quality of products and installations.  Submit 2 copies to Architect 
immediately upon receipt. 

 
G. Architect's Action 

1. Allow 21 days for Architect's review and return for initial submittals and 10 days for re-
submittals. 

2. Submittals reviewed by Architect will be identified as having received such review by 
being so stamped and dated. 
a. Where submittals are marked 'Approved,' that part of the Work covered by 

submittal may proceed provided it complies with requirements of Contract 
Documents.  Final acceptance will depend upon that compliance. 

b. When submittals are marked 'Approved as Noted,' that part of the Work covered 
by submittal may proceed provided it complies with notations or corrections on 
submittal and requirements of Contract Documents.  Final acceptance will 
depend on that compliance. 

c. When submittal is marked 'Not Approved, Revise and Resubmit,' do not proceed 
with that part of the Work covered by submittal, including purchasing, fabrication, 
delivery, or other activity.  Revise or prepare new submittal according to notations 
and resubmit without delay at no additional cost to Owner.  Repeat as necessary 
to obtain satisfactory action mark.  Do not allow submittals marked 'Not 
Approved, Revise and Resubmit' to be used at Project site, or elsewhere where 
the Work is in progress. 

d. Where submittal is primarily for information or record purposes, special 
processing, or other activity, submittal will be returned, marked 'Action Not 
Required.' 

3. Two copies of each submittal will be retained in Architect's office until completion of 
Project. 

4. Except for submittals for record, information, or similar purposes, where action and 
return are required or requested, Architect will review each submittal, mark to show 
action taken, and return promptly to Contractor. 
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PART 2 PRODUCTS  -  Not Used 
 
 
 
PART 3 EXECUTION  -  Not Used 
 
 
 END OF SECTION 
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 SECTION  01600 
  
 PRODUCT REQUIREMENTS 
 
PART 1 GENERAL 
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Administrative and procedural requirements governing Contractor's selection of products 

for use in Project. 
 

B. Related Sections 
1. Section 01300, Submittals  -  Contractor's Construction Schedule and Schedule of 

Submittals 
 

C. Except for required labels and operating data, do not attach or imprint manufacturer's or 
producer's nameplates or trademarks on exposed surfaces of products that will be exposed to 
view in occupied spaces or on building exterior. 
1. Locate required product labels and stamps on concealed surface or, where required for 

observation after installation, on accessible surface that is not conspicuous. 
2. Provide permanent nameplates on items of service-connected or power-operated 

equipment.  Locate on easily accessible surface that is inconspicuous in occupied 
spaces.  Nameplate shall contain following information and other essential operating 
data - 
a. Name of product and manufacturer. 
b. Model and serial number. 
c. Capacity. 
d. Speed. 
e. Ratings. 

 
 1.2 PRODUCT DELIVERY, STORAGE, & HANDLING 
 

A. Deliver, store, and handle products according to manufacturer's recommendations, using 
means and methods that will prevent damage, deterioration, and loss, including theft. 
1. Schedule delivery to reduce long-term storage at site and to prevent overcrowding of 

construction spaces. 
2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to site in manufacturer's original sealed container or other packaging 
system, complete with labels and instructions for handling, storing, unpacking, 
protecting, and installing. 

4. Inspect products upon delivery to ensure compliance with Contract Documents, and to 
ensure that products are undamaged and properly protected. 

5. Store products at site in manner that will simplify inspection and measurement of 
quantity or counting of units. 

6. Store heavy materials away from Project structure so supporting construction will not be 
endangered. 

7. Store products subject to damage by elements above ground, under cover in 
weathertight enclosure, with ventilation adequate to prevent condensation.  Maintain 
temperature and humidity within range required by manufacturer's instructions. 

 
 
PART 2 PRODUCTS 
 
 2.1 PRODUCT OPTIONS 
 

A. When option of selecting between two or more products is given, product selected shall be 
compatible with products previously selected, even if previously selected products were also 
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options. 
B. Provide products that comply with Contract Documents, that are undamaged, and unless 

otherwise indicated, new and unused at time of installation.  Provide products complete with 
accessories, trim, finish, safety guards, and other devices and details needed for complete 
installation and for intended use and effect. 

C. Product selection is governed by Contract Documents and governing regulations, not by 
previous Project experience.  Procedures governing product selection include 
1. Substitutions - 

a. Where the heading - Approved Manufacturers’ is used to identify the list of 
specificied products or manufacturers and statement 'Equal as approved by 
Architect before bidding.  See Section 01600' is not included, provide only one of 
products specified.  No substitutions or mixing of manufacturers’ products will be 
allowed. 

b. Where the heading - Acceptable Manufacturers’ is used to identify the list of 
specified products or manufacturers and the statement 'Equal as approved by 
Architect before bidding.  See Section 01600' is included, use the specified 
products and manufacturers unless approval to use other products and 
manufacturers has been obtained by Addendum after following the requirements 
in the Instructions To Bidders relative to substitutions. 

2. Where specifications describe a product or assembly by specifying exact characteristics 
required, with or without use of brand or trade name, provide product or assembly that 
provides specified characteristics and otherwise complies with Contract requirements. 

3. Where Specifications require compliance with performance requirements, provide 
products that comply with these requirements and are recommended by manufacturer 
for application described.  General overall performance of product is implied where 
product is specified for specific application.  Manufacturer's recommendations may be 
contained in published product literature, or by manufacturer's certification of 
performance. 

4. Where specifications only require compliance with an imposed code, standard, or 
regulation, select product that complies with standards, codes or regulations specified. 

5. Where Specifications require matching an established Sample, Architect's decision will 
be final on whether proposed product matches satisfactorily.  Where no product 
available within specified category matches satisfactorily nor complies with other 
specified requirements, refer to Architect. 

6. Where specified product requirements include phrase ` . . . as selected from 
manufacturer's standard colors, patterns, textures . . . ' or similar phrase, select product 
and manufacturer that comply with other specified requirements.  Architect will select 
color, pattern, and texture from product line selected. 

7. Remove and replace products and materials not specified in Contract Documents but 
installed in the Work with specified products and materials at no additional cost to 
Owner and for no increase in Contract time. 

 
 2.2 OWNER FURNISHED PRODUCTS 

A. Install items furnished by Owner or receive and store in safe condition items purchased direct 
by Owner  according to requirements of Contract Documents. 

 
PART 3 EXECUTION 
 
 3.1 INSTALLATION OF PRODUCTS 
 

A. Anchor each product securely in place, accurately located, and aligned with other Work. 
 

B. Clean exposed surfaces and protect as necessary to ensure freedom from damage and 
deterioration until time of Substantial Completion. 

 
 
 END OF SECTION 
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 SECTION  01700  
 
 EXECUTION REQUIREMENTS 
 
 
PART 1 GENERAL 
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Administrative and procedural requirements for installation and cleaning. 
2. Administrative and procedural requirements for project closeout, including 

a. Project record document submittal. 
b. Operations & maintenance manual submittal. 
c. Submittal of warranties. 

 
B. Related Sections 

1. Closeout requirements for specific construction activities are included in appropriate 
Sections. 

 
 
PART 2 PRODUCTS  -  Not Used 
 
 
PART 3 EXECUTION 
 
 3.1 PREPARATION 
 

A. Bracing, Shoring, & Sheathing  -  Design, furnish, and install all shoring, bracing, and sheathing 
as required for safety and for proper execution of the Work and have same removed if required 
when the Work is completed. 

 
 3.2 GENERAL INSTALLATION PROVISIONS 
 

A. Inspection of Conditions  -  Require installer of each major component to inspect both substrate 
and conditions under which Work is to be done.  Notify Architect in writing of unsatisfactory 
conditions.  Do not proceed until unsatisfactory conditions have been corrected. 

 
B. Manufacturer's Instructions  -  Comply with Manufacturer's installation instructions and 

recommendations, to extent that those instructions and recommendations are more explicit or 
stringent than requirements contained in Contract Documents. 

 
C. Inspect materials or equipment immediately upon delivery and again before installation.  Reject 

damaged and defective items. 
 

D. Provide attachment and connection devices and methods necessary for securing Work.  
Secure work true to line and level.  Allow for expansion and building movement. 

 
E. Visual Effects  -  Provide uniform joint widths in exposed Work.  Arrange joints in exposed 

Work to obtain best visual effect.  Refer questionable choices to Architect for final decision. 
 

F. Recheck measurements and dimensions before starting each installation. 
 

G. Install each component during weather conditions and Project status that will ensure best 
possible results.  Isolate each part of completed construction from incompatible material as 
necessary to prevent deterioration. 

 
H. Coordinate temporary enclosures with required inspections and tests, to reduce necessity of 

uncovering completed construction for that purpose. 
 



 
DFCM Project Number: 09011730 2 01700 
SUU ELC 5th Floor 06/15/09 Execution Requirements 

I. Mounting Heights  -  Where mounting heights are not shown, install individual components at 
standard mounting heights recognized within the industry or local codes for that application.  
Refer questionable mounting height decisions to Architect for final decision. 

 
 3.3 CLEANING 
 

A. Progress Cleaning 
1. Comply with regulations of authorities having jurisdiction and safety standards for 

cleaning. 
2. Keep premises broom clean during progress of the Work. 
3. During handling and installation, protect construction in progress and adjoining materials 

in place.  Apply protective covering where required to ensure protection from soiling, 
damage, or deterioration until Substantial Completion. 

4. Clean and maintain completed construction as frequently as necessary throughout 
construction period.  Adjust and lubricate operable components to ensure ability to 
operate without damaging effects. 

5. Supervise construction activities to ensure that no part of construction, completed or in 
progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure 
during construction period. 

6. Before and during application of painting materials, clear area where such work is in 
progress of debris, rubbish, and building materials that may cause dust.  Sweep floors 
and vacuum as required and take all possible steps to keep area dust free. 

7. Collection & Disposal of Waste - 
a. Remove waste materials and rubbish caused by employees, Subcontractors, and 

contractors under separate contract with Owner and dispose of legally.  Remove 
unsuitable or damaged materials and debris from building and from property. 
1) Provide adequate waste receptacles and dispose of materials when full. 
2) Properly store volatile waste and remove daily. 
3) Do not deposit waste into storm drains, sanitary sewers, streams, or 

waterways.  Do not discharge volatile, harmful, or dangerous materials into 
drainage systems. 

b. Do not burn waste materials.  Do not bury debris or excess materials on Owner's 
property. 

8. Where extra materials of value remaining after completion of associated Work have 
become Owner's property, arrange for disposition of these materials as directed. 

 
B. Final Cleaning 

1. Clean each surface or unit to condition expected in normal, commercial building 
cleaning and maintenance program.  Comply with manufacturer's instructions.  Remove 
all rubbish from under and about building and leave building clean and habitable. 

2. In addition to general cleaning noted above, perform cleaning for all trades at completion 
of work in areas where construction activities have occurred, including - 
a. Interior - 

1) Wash and polish inside glazing, exercising care not to scratch glass.  
Replace chipped or broken glass and other damaged glazing materials. 

2) Remove marks, stains, fingerprints and other soil, and dirt from painted, 
decorated, and stained work. 

3) Clean and polish woodwork. 
4) Remove labels that are not permanent labels. 
5) Clean and polish hardware for all trades.  This shall include removal of 

stains, dust, dirt, paint, etc. 
6) Wipe surfaces of mechanical and electrical equipment.  Remove excess 

lubrication and other substances.  Clean light fixtures and lamps. 
7) Clean other fixtures and equipment and remove stains, paint, dirt, and 

dust. 
8) Remove temporary floor protection and clean floors.  
9) Clean metal surfaces, including doors and windows, required to have 

polished finishes.  Polish surfaces, leaving them without fingerprints or 
other blemishes. 

3. If Contractor fails to clean up, Owner may do so and charge cost to Contractor. 
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 3.5 CLOSEOUT PROCEDURES 
 

A. Pre-Substantial Completion Inspections 
1. Before requesting inspection for certification of Substantial Completion, complete the 

following.  List exceptions in request. 
a. Notify Architect in writing when items have been corrected and receive Architect's 

verification of correction of items. 
b. In Payment Request that coincides with or first follows date Substantial 

Completion is claimed, show 100 percent completion for the Work.  Include 
supporting documentation for completion as specified in Contract Documents and 
statement showing accounting of changes to Contract Sum. 

c. Submit specific warranties, workmanship bonds, maintenance agreements, final 
certifications, equipment check-out sheets, and similar documents. 

d. Obtain and submit releases enabling Owner unrestricted use of the Work and 
access to services and utilities.  Include occupancy permits, operating 
certificates, and similar releases. 

e. Submit record drawings, maintenance manuals, final project photographs, 
damage or settlement survey, property survey, and similar final record 
information. 

f. Deliver tools, spare parts, extra stock, and similar items. 
g. Make final change-over of permanent locks and transmit keys to Owner.  Advise 

Owner's personnel of change-over in security provisions. 
h. Complete start-up testing of systems, and instruction of Owner's maintenance 

personnel.  Discontinue or change over and remove temporary facilities from site, 
along with construction tools, mock-ups, and similar elements. 

i. Complete final clean up requirements, including touch-up painting.  Touch-up and 
otherwise repair and restore marred exposed finishes. 

2. Upon completion of Project, request a Pre-Substantial Completion Inspection in writing.  
Completion of Project shall be stated in Contractor's Construction Schedule specified in 
Section 01300 and shall leave sufficient time between completion of Project and 
expiration of Contract time to allow correction of work. 

3. On receipt of request for inspection, Owner and Architect and his consultants will 
schedule and conduct a Pre-Substantial Completion Inspection in presence of 
Contractor's designated representative, or will advise Contractor of known requirements 
to be completed before scheduling of Pre-Substantial Completion Inspection.  List of 
items to be corrected by Contractor will be furnished to Contractor within two days after 
Pre-Substantial Completion Inspection. 

4. Architect will repeat inspection when requested and assured that the Work has been 
substantially completed. 

5. Results of the completed Pre-Substantial Completion Inspection will form the basis of 
requirements for final acceptance. 

 
B. Substantial Completion Inspection 

1. Upon receipt of notice that the Work is complete except items whose completion has 
been delayed because of circumstances acceptable to Architect, Architect will arrange 
substantial completion inspection to include Owner's representatives.  Architect will also 
notify Contractor and Owner in writing of time and place of inspection.  Upon completion 
of inspection, unless building is rejected, Architect will prepare a certificate of final 
acceptance.  Owner, Architect, and Contractor will execute a Certificate of Substantial 
Completion that states dates for -  
a. User occupancy 
b. Commencement of warranties 
c. Final acceptance meeting 
d. Modifications to amount assessed for liquidated damages 

2. After inspection and if necessary, Architect will furnish final list of items to be corrected. 
 

C. Final Acceptance Meeting 
1. Before requesting final inspection for certification of final acceptance and final payment, 

complete following.  List exceptions in request. 
a. Submit final payment request with releases and supporting documentation not 

previously submitted and accepted.  Include certificates of insurance for products 
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and completed operations where required. 
b. Submit updated final statement, accounting for final additional changes to 

Contract Sum. 
c. Submit certified copy of Architect's final inspection list of items to be completed or 

corrected, stating that each item has been completed or otherwise resolved for 
acceptance, and list has been endorsed and dated by Architect. 

d. Submit final meter readings for utilities, measured record of stored fuel, and 
similar data as of date of Substantial Completion, or when Owner took 
possession of and responsibility for corresponding elements of the Work. 

e. Submit consent of surety to final payment. 
f. Submit final liquidated damages settlement statement. 

2. Final acceptance meeting will ensure that deficiencies noted at substantial completion 
inspection have been corrected according to terms of Substantial Completion Certificate. 

3. When all items have been corrected, Architect will issue a letter to Owner authorizing 
final payment. 

4. If all items have not been corrected as agreed, Owner may elect to complete the Work 
under provisions of the General Conditions. 

 
 3.6 CLOSEOUT SUBMITTALS 
 

A. General 
1. Refer to other specification Sections for requirements of miscellaneous record-keeping 

and submittals in connection with actual performance of the Work.  Immediately before 
date of Substantial Completion, complete miscellaneous records and place in good 
order, properly identified and bound or filed, ready for continued use and reference.  
Submit to Architect for Owner's records. 

2. Final payment for Project will not be made until closeout submittals have been 
completed, submitted, and approved. 

 
B. Operations & Maintenance Manuals 

1. Owner will deliver to Contractor set of binders prepared to receive Operations & 
Maintenance Data and Product Data to be submitted during course of construction. 

2. Include following information in Meetinghouse Operations & Maintenance Manuals - 
a. Copy of complete Project Manual including addenda and copies of other written 

construction documents such as Change Orders and interpretations issued 
during construction. 
1) Mark these documents to show variations in actual Work performed in 

comparison with text of specifications and Modifications.  Show 
substitutions, selection of options, and similar information, particularly on 
elements that are concealed or cannot otherwise be readily discerned later 
by direct observation. 

2) Note related record drawing information and Product Data. 
c. Product Data  -  One copy of each Product Data submittal as specified in Section 

01300. 
d. Operations & maintenance manuals required by Divisions and Sections of the 

specifications. 
e. Certifications. 
f. Copies of specified warranties. 

 
C. Preventative Maintenance Instructions 

1. Arrange for each installer of equipment that requires regular maintenance to meet with 
Owner's personnel to provide instruction in proper operation and maintenance as 
specified in specification Sections.  If installers are not experienced in procedures, 
provide instruction by manufacturer's representatives.  Include detailed reviews of 
following items 
a. Maintenance manuals. 
b. Record documents. 
c. Spare parts and materials. 
d. Tools. 
e. Lubricants. 
f. Fuels. 
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g. Identification systems. 
h. Control sequences. 
i. Hazards. 
j. Cleaning. 
k. Warranties and bonds. 
l. Maintenance agreements and similar continuing commitments. 

2. As part of instruction for operating equipment, demonstrate following procedures 
a. Start-up. 
b. Shutdown. 
c. Emergency operations. 
d. Noise and vibration adjustments. 
e. Safety procedures. 
f. Economy and efficiency adjustments. 
g. Effective energy use. 

 
D. Project Record Documents 

1. Do not use record documents for construction purposes.  Protect from deterioration and 
loss in secure, fire-resistive location.  Provide access to record documents for Architect's 
reference during normal working hours. 

2. Maintain clean, undamaged set of blue or black line white-prints of Contract Drawings.  
Mark set to show actual installation where installation varies from the Work as originally 
shown.  Give particular attention to concealed elements that would be difficult to 
measure and record at later date. 
a. Mark record sets with red erasable pencil.  Use other colors to distinguish 

between variations in separate categories of the Work. 
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b. Mark new information that is important to Owner, but was not shown on Contract 
Drawings. 

c. Note related Change Order numbers where applicable. 
d. Organize record drawing sheets into manageable sets, bind with durable paper 

cover sheets, and print suitable titles, dates and other identification on cover of 
each set. 

 
E. Warranties 
  1. When written guarantees beyond one year after substantial completion are required of 

any Section of the Work, Contractor shall secure such guarantees and/or warranties 
properly addressed and signed and in favor of Owner.  Include these documents in 
Meetinghouse Operations & Maintenance Manuals specified above. 

2. Delivery of guarantees and warranties shall not relieve Contractor from any obligation 
assumed under any other provisions of his contract. 

3. Nothing in this Section intends or implies that guarantees and/or warranties shall apply 
to work abused or neglected by Owner. 

 
 
 END OF SECTION 
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 SECTION  08113 
 
 HOLLOW METAL FRAMES 
 
 
PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Pressed steel hollow metal frames. 
2.Factory prime paint finish. 

B. Related Sections: 
1. Section 08 7101 - Hardware: Finish hardware, weather-stripping and sound-stripping. 

1.2 REFERENCES 

A. ANSI A250.8-1998/SDI-100 - Recommended Specifications - Standard Steel Doors and Frames, 
Steel Door Institute, unless herein specified. 

B. ASTM-A 568-95 – Specification for Steel, Sheet, Carbon, and High Strength, Low-Alloy, Hot-
Rolled, and Cold-Rolled. 

C. ASTM-A 569-91a – Specification for Steel, Carbon, (0.15 maximum percent), Hot-Rolled Sheet 
and Strip Commercial Quality. 

D. ASTM-A 924-95 – General Requirements for Steel Sheet, Metallic Coated by the Hot-Dip 
Process. 

E. SDI-105-92 – Recommended Erection Instructions for Steel Frames. 

F. ANSI A115.1-.18 - Specification for Door and Frame Preparation for Hardware. 

G. ANSI A156.7  - Standard Template Hinge Dimensions. 

1.3 SUBMITTALS 

A. Shop Drawings: Indicate general construction, configurations, jointing methods, reinforcements, 
and location of hardware. 

1.4 QUALITY ASSURANCE 

A. Applicable Standards: Specifications and standards of SDI 100-98. 

B. Wind Load Performance Requirements: Comply with wind load requirements of Uniform Building 
Code. Deflection shall not exceed 1/175 of span. 

C. Supplier Qualification: Qualified direct distributor of products to be furnished.  The distributor shall 
have in their regular employment an A.H.C./C.D.C. or person of equivalent experience who will 
be available at reasonable times to consult with the Architect, Contractor and/or Owner regarding 
any matters affecting the total door and frame openings. 

D. Installer Qualification: Experience with installation of similar materials. 

1.5 PRODUCT HANDLING 

A. Deliver hollow metal frames in manufacturer's protective covering. Handle hollow metal with care 
to prevent damage. 

B.   Frame Storage: Store frames under cover on 4 inch wood sills on floors in manner that will 
prevent rust and damage. Do not use non-vented plastic or canvas shelters which create humidity 
chamber and promote rusting. Store assembled frames in vertical position, 5 units maximum in 
stack. Provide 1/4 inch space between frames to promote air circulation. 
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1.6 SEQUENCING AND SCHEDULING 

A. Deliver frames to the jobsite in a timely manner so as not to delay progress of other trades. 

PART 2 PRODUCTS 
 

2.2 HOLLOW METAL FRAMES 

A. General: Form to profiles indicated. Where necessary, alternate details will be considered 
provided design intent is maintained. Consider and provide for erection methods. 

B. Typical Reinforcing: Provide minimum hinge reinforcement 3/16 inch by 1-1/2 inch by 10 inch. 
Provide similar reinforcement for hardware items as required to adequately withstand stresses, 
minimum 12 gauge, including channel reinforcement for door closers and closer arms, door 
holders and similar items. Provide reinforcement and clearances for concealed in-head door 
closers and for mortise locks. 

C. Cover Plates: For hinge and strike plate cutouts, provide fully enclosed pressed steel cover boxes 
spot welded to frames behind mortises. 

D. Hardware: Mortise, reinforce, drill and tap for mortise hardware, except drilling and tapping for 
surface door closers, door closer brackets and adjusters shall be done in field. 

E. Anchorage: Provide standard and special anchorage items as required. Provide formed steel 
channel spreader at bottom of frames, removable without damaging frame. 

F. Silencers: Provide specified silencers, except where stop does not occur and at smoke gasketed 
openings, 3 per jamb at single door and one for each door at double doors. 

G. Extensions: Reinforce transom bars or mullions as necessary to provide rigid installation. Where 
required (as at multiple openings) to stabilize large frames, provide frame or mullion extensions to 
anchor to structure above, proper size to fit within overhead construction. Provide angle clips to 
fasten to structure. 

H. Mullions: Provide mullions, straight and without twist, of tubular design. For removable mullions 
provide reinforcing at frame head. 

I. Clearances: Provide and be responsible for proper clearances at metal frames. 

J. Stops: Set with countersunk or Jackson head screws. 

K. Joinings: At frames with equal width jambs and head, neatly miter on face (except locations as at 
transom bars and at frames with large head members). Cope and butt stops. Weld length of 
entire joint, including face and flat intersections. Grind smooth, at other frames, provide same 
mitered joint wherever possible (at intersection of jamb-head or jamb-sill) and at other locations 
butt metal neatly and full weld. If tight butt joints are utilized, joints shall be neatly caulked 
smooth. 

L. Workmanship: Fabricate so no grind marks, hollow or other out-of-plane areas are visible. At 
joints of intermediate members (such as mullions and transom bars), provide tight joining, neatly 
accomplished without holes, burned out spots, weld build up or other defacing work. Fill to close 
cracks and to preserve shapes. Tightly fit loose stops, to hairline joints. 

M. Finish: Clean frames by degreasing process and apply thorough coating of baked-on primer, 
covering inside as well as outside surfaces. At galvanealed frames, coat welds and other 
disrupted surface with zinc-rich paint containing not less than 90 percent zinc dust by weight. 

 
2.3 FASTENINGS 

A. Provide fastenings, anchors and clips as required to secure hollow metal work in place. 
Provide Jackson head screws, or flatter. Dimple metal work to receive screw heads. Set stops 
and other non-structural fastenings with #6 Jackson head self-tapping screws. 
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PART 3 EXECUTION 

 
3.1 EXAMINATION 

A. Examine supporting structure and conditions under which hollow metal is to be installed. Do 
not proceed with installation until unsatisfactory conditions have been corrected. 

 
3.2 INSTALLATION 

A. Install hollow metal in accordance with reviewed shop drawings and manufacturer's printed 
instructions. Securely fasten and anchor work in place without twists, warps, bulges or other 
unsatisfactory or defacing workmanship. Set hollow metal plumb, level, square to proper 
elevations, true to line and eye. Set clips and other anchors with Ramset "shot" anchors or drill in 
anchors as approved. Units and trim shall be fastened tightly together, with neat, uniform and 
tight joints. 

B. Placing Frames: Set frames accurately in position, plumbed, aligned, and braced securely until 
permanent anchors are set. After wall construction is complete, remove temporary braces and 
spreaders leaving surfaces smooth and undamaged.  

 
3.3 ADJUSTING AND CLEANING 

A. Prime Coat Touch-Up: Immediately after installation, sand smooth rusted or damaged areas of 
prime coat and apply touch-up of compatible air-drying primer. 

B. Protection Removal: Immediately before final inspection, remove protective wrappings from 
frames. 

END OF SECTION 
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SECTION 08210 

WOOD DOORS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Prefinished standard type wood doors with flush faces. 
2. Prefit and premachine pre-finished wood doors. 

B. Related Sections: 
1. Section 06100 - Rough Carpentry. 
2. Section 08110 - Hollow Metal Doors and Frames. 
3. Section 08710 - Hardware. 

1.2 REFERENCES 

A. WDMA – Window and Door Manufacturers Association: IS 1-A  1997 Industry Standard for 
Architectural Flush Wood Doors. 

B. NFPA-80 Standards for Fire Doors. 

C. International Building Code: (IBC), Fire Test of Door Assemblies.  Use current version in effect. 

1.3 SUBMITTALS 

A. Shop Drawings and Product Data:  
1. Indicate general construction, jointing methods, hardware and louver locations, and locations of 

cut-outs for glass. Indicate thickness of veneers. 

B. Samples:  
1. Submit samples of wood veneer and factory finishing in accordance with WDMA Quality 

Standards I.S. 1-A 1997, sections G-18 and Guide Specifications 1.03 C. 

C. Certification: 
1. Submit certification that doors and frames comply with UBC 7-2 1997. 

1.4 QUALITY ASSURANCE 

A. WDMA I.S. 1-A 1997 Quality Standard: Window and Door Manufacturers Association Quality 
Standards for grade of door, core, construction, finish, and other requirements. 

B. Temperature Rise Rating: At stairwell enclosures, provide doors which have Temperature Rise 
Rating of 250 degrees F maximum in 30 minutes of fire exposure. 

1.5 PRODUCT HANDLING 

A. Plastic wrap and protect wood doors during transit, storage and handling to prevent damage, soiling 
or deterioration. Follow the Care and Installation guidelines as described in WDMA I.S. 1-A 1997. 
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1.6 GUARANTY/WARRANTY 

A. Guarantee: Provide manufacturer’s guarantee for all wood doors. Guarantee period: Lifetime of 
original installation.  Doors exhibiting defects in materials or workmanship including warp and 
delamination within guarantee period shall be replaced (including hanging and finishing) with new 
doors.  These terms shall be part of the manufacturer’s standard warranty. 

PART 2 PRODUCTS 

2.1 ACCEPTABLE MANUFACTURERS 

A. Graham Manufacturing 

B. Eggers Industries  

C. Algoma Hardwoods  

2.2 MATERIALS 

A. Door Construction: 
1. Non-Fire Rated Doors: Thickness: 1-3/4 inches, interior flush wood, bonded, solid core 

conforming to WDMA I.S. 1-A 1997 and the following;  
a. Core: bonded particle core (PC) conforming to WDMA I.S. 1-A 1997.  
b. Door construction shall conform to WDMA I.S. 1-A 1997 Premium Grade requirements. 
c. Stiles: Hardwood to match face veneer over structural composite lumber (SCL), glued to 

core. 
d. Rails: Mill option hardwood or SCL. Top and bottom: 2 inches. 
e. Facing: Wood veneer as specified. 

 

B. WOOD VENEER 
1. Door face veneers shall meet HPVA “A” grade quality standards conforming to WDMA I.S. 1-A 

for transparent or semi-transparent finish.  Minimum face veneer thickness shall be 1/50” at 
12% moisture content after finish sanding. 

2. Species:  Red Oak. 
3. Face Cut: Plain Sliced.  
4. Face Assembly: Book Match.  
5. Face Symmetry: Running Match.  
6. Door to match existing doors. 

C. ADHESIVES 
1. Adhesives: Face to core adhesives shall be Type I or Type II as appropriate for location in 

building.  Adhesives must be classified Type I or Type II per WDMA TM-6 “Adhesive Bond Test 
Method”, or PUR adhesive.  Type I adhesives shall be used for doors in exterior applications, 
Type II adhesives shall be used for doors in interior applications. 

2.3 FACTORY FINISHING 
1. Comply with referenced WDMA Section G-15, “Factory Finishing.”. 
2. Pre-finish wood doors at factory. 
3. Transparent Finish: Match finish indicated in WDMA Section G-17: WDMA System #6. 

2.4 FABRICATION 

A. Fabricate wood doors in accordance with requirements of WDMA I.S. 1-A 1997 Quality Standards. 
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B. Fabricate fire rated doors in accordance with requirements of ITS – Warnock Hersey or 
Underwriters' Laboratories, with metal label on each door including UL-10C. 

C. Fabricate doors with WDMA Quality Standards hardware blocking options as follows: 
1. Provide HB-1 – head and HB-2 – sill rails and HB-4 – lockblock on all doors. 
2. Provide HB-6 only when exit devices are specified for door. 
3. Provide HB-8 for pivots or when floor bolts are specified under Section 08710 – Finish 

Hardware. 

D. Provide doors with minimum ¼ inch thick edge strips, of wood species to match face veneers 
except as required for fire rating. 

E. Make cut-outs and provide stops for glass and louvers. Install metal door louvers. Seal cut-outs prior 
to installation of moldings. 
1. For full light doors: Provide cut out from flush wood door, with vertical grain direction. 

F. Bevel lock and hinge edges of single acting doors 3 degrees or 1/8 inch in 2 inches. Radius strike 
edge of double acting swing doors as required by pivot hinge manufacturer. 

G. Prepare doors to receive hardware. Refer to Section 08710 – Hardware for hardware requirements.  
1. Prefit and bevel to net opening size less approximately 1/4 inch in width on single swing doors 

3/16 inch in width for paired doors.  Provide 1/4 inch clearance above finished floor, unless 
otherwise indicated on drawings. Provide 1/8 inch clearance at top of door. 

2. Slightly ease vertical edges. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Examine installed door frames before hanging doors. 

B. Verify that frames comply with indicated requirements for type, size, location, and swing 
characteristics and have been installed with plumb jambs and level heads. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Handle doors in accordance with recommendations of WDMA I.S. 1-A, “Care and Installation at Job 
Site.” 

B. Condition doors to average temperature and humidity in area of installation for not less than 48 
hours prior to installation.  Store doors per recommendations of WDMA I.S. 1-A, “Care and 
Installation at Job Site.” 

C. Install in neat and workmanlike manner, free from hammer or tool marks, open joints or slivers. 

D. Set plumb, level, square and true. Install work after building humidity is at acceptable level. 

E. Remove and replace all doors found to be warped, twisted, bowed, or otherwise damaged.  Do not 
install doors which cannot be properly fitted to frames. 

F. Adjust prefinished doors and hardware and other moving or operating parts to function smoothly and 
correctly. 

G. If doors are to be field finished, the process must follow the WDMA I.S. 1-A, “Care and Handling at 
Job Site” instructions for field applied finishes. 
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H. Ensure that smoke gaskets are in-place before prefinished door installation. 

3.3 CLEANING AND PROTECTION 

A. Clean prefinished doors and hardware. 

B. At clear finished doors, do not partially cover door surfaces with paper, cardboard, or any other 
opaque covering that will create uneven aging of wood veneer. 

C. Refinish or replace finished doors damaged during installation. 

END OF SECTION 
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SECTION 08710 

HARDWARE 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Finish hardware for doors as specified and as listed in "Hardware Groups" and required by actual conditions. 
1.    Include screws, special screws, bolts, special bolts, expansion shields, and other devices for proper 

application of hardware. 

B. Related Sections: 
Section 06101: Carpentry  

1.02 GENERAL REQUIREMENTS 

A. Provide items, articles, materials, operations and methods listed, mentioned or scheduled herein or on drawings, 
in quantities as required to complete project. Provide hardware that functions properly. Prior to furnishing 
hardware, advise Architect of items that will not operate properly, are improper for conditions, or will not remain 
permanently anchored. 

1.03 SUBMITTALS 

A. Hardware Schedule: Submit 5 copies of hardware schedule in vertical format as illustrated by the Sequence of 
Format for the Hardware Schedule as published by the Door and Hardware Institute. Schedules which do not 
comply will be returned for correction before checking.  

B. Hardware schedule shall clearly indicate architect's hardware group and manufacturer of each item proposed.   

C. The schedule shall be reviewed prior to submission by a certified Architectural Hardware Consultant (AHC), who 
shall attest to the completeness and correctness of the schedule. 

Provide 2 copies of illustrations from manufacturer’s catalogs and data in brochure form. 
Check specified hardware for suitability and adaptability to details and surrounding conditions. Indicate 
unsuitable or incompatible items and proposed substitutions in hardware schedule. 
Provide listing of manufacturer's template numbers for each item of hardware in hardware schedule. 
Furnish other Contractors and Subcontractors concerned with copies of final approved hardware 
schedule. Submit necessary templates and schedules as soon as possible to hollow metal, wood door, 
and aluminum door fabricators in accordance with schedule they require for fabrication. 
Samples: Lever design or finish sample: Provide 3 samples if requested by architect. 

D. Installation Instructions: Provide manufacturer's written installation and adjustment  instructions for finish 
hardware. Send installation instructions to site with hardware. 

E. Templates: Submit templates and "reviewed Hardware Schedule" to door and frame supplier and others as 
applicable to enable proper and accurate sizing and locations of cutouts and reinforcing. 

F. Contract Closeout Submittals: Comply with Section 01700 including specific requirements indicated below. 
Operating and maintenance manuals: Submit 3 sets containing the following: 
Complete information in care, maintenance, and adjustment, and data on repair and replacement parts, 
and information on preservation of finishes. 
Catalog pages for each product. 
Name, address, and phone number of local representative for each manufacturer. 
Parts list for each product. 
Copy of final approved hardware schedule, edited to reflect "As installed". 
Copy of final keying schedule. 
As installed "Wiring Diagrams" for each opening connected to power, both low voltage and 110 volts. 
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9. One complete set of special tools required for maintenance and adjustment of hardware, including 

changing of cylinders. 

G. On additions and renovations to existing facilities, contractor shall meet with owner to determine specific owner 
requirements regarding keying, special applications, brands, etc. and advise Architect if any revisions to the 
specification are required.  Any changes to the specification must be in writing.  Verbal authorization is not 
considered as valid. 

1.04 QUALITY ASSURANCE 

A. Manufacturer: Obtain each type of hardware (ie. latch and locksets, hinges, closers) from single manufacturer, 
although several may be indicated as offering products complying with requirements. 

B. Supplier: Recognized architectural finish hardware supplier, with warehousing facilities, who has been providing 
hardware for period of not less than 3 years. The supplier shall be, or employ, a certified Architectural Hardware 
Consultant (AHC), who is registered in the continuing education program as administered by the Door and 
Hardware Institute.  The hardware schedule shall be prepared and signed by a certified AHC. 

C. Installer: Firm with 3 years experience in installation of similar hardware to that required for this project, including 
specific requirements indicated. 

D. Regulatory Label Requirements: Provide nationally recognized testing agency label or stamp on hardware for 
labeled openings. Where UL requirements conflict with drawings or specifications, hardware conforming to UL 
requirements shall be provided. Conflicts and proposed substitutions shall be clearly indicated in hardware 
schedule. 

E. Pre-Installation Conference: Prior to the installation of hardware, manufacturer's representatives for locksets, 
closers, and exit devices shall arrange and hold a jobsite meeting to instruct the installing contractor's personnel 
on the proper installation of their respective products. A letter of compliance, indicating when this meeting is held 
and who is in attendance, shall be sent to the Architect and Owner. 

1.05 DELIVERY, STORAGE AND HANDLING 

A. Deliver hardware to jobsite in manufacturer's original packaging, marked to correspond with approved hardware 
schedule. Do not deliver hardware until suitable locked storage space is available. Check hardware against 
reviewed hardware schedule. Store hardware to protect against  loss, theft or damage. 

B. Deliver hardware required to be installed during fabrication of hollow metal, aluminum, wood, or stainless steel 
doors prepaid to manufacturer. 

1.06 WARRANTY 

A. Guarantee workmanship and material provided against defective manufacture. Repair or replace defective 
workmanship and material appearing within period of one year after Substantial Completion. 

B. Provide ten year factory warranty on door closer body against defects in material and workmanship from date of 
occupancy of Project. 

C. Replace shortages and incorrect items with correct material at no additional cost to Owner. 

D. At completion of project, qualified factory representative shall inspect closer installations. After this inspection, 
letter shall be sent to Architect reporting on conditions, verifying that closers have been properly installed and 
adjusted. 

PART 2 PRODUCTS 

2.1 BUTTS AND HINGES 

A. Acceptable Manufacturers and Types: 

McKinney T4A3795 TA2714 TA2314 T4A3786 T4A3386
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1. 

1. 

1. 
2. 

 
B. Application: 

Provide NRP (non-removable pins) at out-swinging lockable doors. 

C. Size: 
1-3/4 inch Doors   4-1/2 inch by 4-1/2 inch  

D. Quantity: 
2 - hinges per leaf for openings through 60 inches high. 
1 - additional hinge per leaf for each additional 30 inches in height or fraction thereof. 

E. Drill 5/32 inch hole and use No. 12, 1-1/4 inch steel threaded to the head wood screws for hinges on wood doors. 

2.2 LOCKSETS – MORTISE 

A. Acceptable Manufacturer and Series: 

Manufacturer Series 
Sargent 8200  
Yale 8800FL  
Corbin/Russwin ML2000  
Schlage L9000 

 
B. Provide lock functions specified in Hardware Groups, with following provisions: 

1. 

2. 
3. 

4. 
5. 

Locksets shall meet the requirements of ANSI/BHMA A156.13-1994, Operational Grade 1, and Security 
Grade 1. 
Backsets: 2-3/4 inches. 
Strikes: Provide wrought boxes and strikes with proper lip length to protect trim but not to project more 
than 1/8 inch beyond trim, frame or inactive leaf. Where required, provide open back strike and protected 
to allow practical and secure operation.   
All locksets and latches are to be BHMA Certified. 
Locksets to match existing SUU locking standards. 

2.3 KEYING 

A. Acceptable Manufacturers and Types: 

Manufacturer 
Match Owner’s existing key system.

B. Master key or Grand master key cylinders and key in groups, unless otherwise specified. Factory masterkey with 
manufacturer retaining permanent keying records. 

C. Provide 6 masterkeys for each masterkey set. Provide 3 change keys for each lock. Provide 2 control keys for 
core removal. Stamp keys “DO NOT DUPLICATE.” 

D. Submit proposed keying schedule to Architect. If requested, meet with Owner and Architect to review schedule. 

E. Provide high security removable core cylinders, with patented key control, for each lock with construction 
masterkeying. Permanent cores shall be installed upon completion of the project. 

2.4 DOOR CLOSERS 

A. Acceptable Manufacturers and Types of Exposed Closers: 
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Manufacturer  
Norton 7500/PR7500 
Sargent 351/351-P10 
Yale 4400/PR4400 
Corbin/Russwin DC8000 
LCN 4040 Series 

 
B. Provide non-sized closers, adjustable to meet maximum opening force requirements of ADA. 

C. Provide drop plates, brackets, or adapters for arms as required to suit details. 

D. Mount closers on room side of corridor doors, inside of exterior doors, and stair side of stairway doors.  

E. Provide back-check for closers.  

F. Provide hold-open arms where indicated.  

G. Provide closers for doors as noted in Hardware Groups and, in addition, provide closers for labeled doors whether 
or not specifically noted in group. 

H. Provide closers meeting the requirements of UBC 7-2, 1997 and UL 10C positive pressure tests. 

I. All door closers shall be BHMA Certified. 

2.5 WALL STOPS AND HOLDERS 

A. Acceptable Manufacturers and Types: 
 

Manufacturer      
McKinney WS01 WS02 FS29 FS01 ADH02
Trimco 1270WXCP  1270SVCP 1214H 1211 1261 
Rockwood 407 410 481H 441 531 

B. Provide wall stop as applicable, for each door leaf.  If a wall stop cannot be used, use a floor stop.  If neither a 
wall stop nor a floor stop can be used, provide an overhead stop. 

2.6 FASTENERS 

A. Including, but not limited to, wood or machine screws, bolts, bolts, nuts, anchors, etc. of proper type, material, and 
finish required for installation of hardware. 

B. Use only manufacturer supplied fasteners to anchor, attach or otherwise install all pieces of hardware. 

C. Install all door closers and exit devices with machine screws, whether or not self-tapping (self-drilling) fasteners 
are offered by the manufacturer.  Provide sex bolts (SNB) or through bolts (TB) at all fire rated wood doors unless 
proper blocking is provided by the door manufacturer. 

D. Use phillips head for exposed screws. Do not use aluminum screws to attach hardware. 

E. Provide self-tapping (TEC) screws for attachment of sweeps and stop-applied weatherstripping only. 

F. Replace all fasteners that have damaged heads due to improper installation methods. 

2.7 TYPICAL FINISHES AND MATERIALS 

A. Finishes, unless otherwise specified: 
a. Finishes to match existing and meet SUU Standards. 
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PART 3 EXECUTION 

3.1 EXAMINATION 

A. Examine doors, frames, and related items for conditions that would prevent the proper application of finish 
hardware. Do not proceed until defects are corrected. 

3.2 INSTALLATION 

A. Prior to commencement of installation of the hardware, there shall be a pre-installation meeting of all installers 
with the factory representative or other appointed agent of hinges, door closers and exit devices to confirm that all 
installers are familiar with factory requirements for proper installation of the hardware.  If the installers are factory 
trained and possess a current certification card, the pre-installation meeting is not required. 

B. Install finish hardware in accordance with reviewed hardware schedule and manufacturer's printed instructions. 
Prefit hardware before finish is applied, remove and reinstall after finish is completed. Install hardware so that 
parts operate smoothly, close tightly and do not rattle. 

C. Installation of hardware shall comply with NFPA 80 and NFPA 101 requirements. 

D. Set units level, plumb and true to line and location. Adjust and reinforce attachment to substrate as necessary for 
proper installation and operation. 

E. Drill and countersink units which are not factory-prepared for anchorage fasteners. Space fasteners and anchors 
in accordance with industry standards. 

F. Set thresholds for exterior doors in full bed of butyl-rubber or polyisobutylene mastic sealant, forming tight seal 
between threshold and surface to which set. Securely and permanently anchor thresholds, using countersunk 
non-ferrous screws to match color of thresholds (stainless steel screws at aluminum thresholds). 

3.3 FIELD QUALITY CONTROL 

A. After installation has been completed, provide services of qualified hardware consultant to check Project to 
determine proper application of finish hardware according to schedule. Also check operation and adjustment of 
hardware items. 

B. Adjust door control devices to compensate for final operation of heating and ventilating equipment. 

3.4 ADJUSTING AND CLEANING 

A. At final completion, hardware shall be left clean and free from disfigurement. Make final adjustment to door 
closers and other items of hardware. Where hardware is found defective repair or replace or otherwise correct as 
directed. 

B. Adjust door closers to meet opening force requirements of Uniform Federal Accessibility Standards. 

C. Final Adjustment: Wherever hardware installation is made more than one month prior to acceptance or occupancy 
of space or area, return to work during week prior to acceptance or occupancy, and make final check and 
adjustment of hardware items in such space or area. Clean operating items as necessary to restore proper 
function and finish of hardware and doors. 

D. Instruct Owner's personnel in proper adjustment and maintenance of door hardware and hardware finishes. 

E. Clean adjacent surfaces soiled by hardware installation. 

3.5 PROTECTION 

A. Provide for proper protection of items of hardware until Owner accepts Project as complete. 
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3.6 HARDWARE GROUPS 

A. The following schedule of hardware groups shall be considered a guide only, and the supplier is cautioned to refer 
to general conditions, special conditions, and the preamble to this section. It shall be the hardware supplier's 
responsibility to furnish all required hardware. 

3.7 HARDWARE GROUPS 
 
  
 SET #01 
 3 Hinges TA2714 4 1/2 X 4 1/2 26D MC 
 1 Office Lock LC 8205 LNP 26D SA 
 1 Cylinder (MATCH OWNER'S STANDARD) US26D ---- 
 1 Wall Stop WS01 (Convex) US32D MC 
 3 Door Silencers S1M MC 
 
 
 

END OF SECTION 
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 SECTION  09110 
 
 NON-LOAD BEARING METAL FRAMING SYSTEMS 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Furnish and install complete metal stud wall and furring system as described in Contract 

Documents. 
 
1.2 REFERENCES 
 

A. American Society For Testing And Materials 
1. ASTM C 645-94, "Standard Specification for Non-Load (Axial) Bearing Steel Studs, 

Runners (Tracks), and Rigid Furring Channels for Screw Application of Gypsum Board" 
 
 1.3 SUBMITTALS 
 

A. See Section 01300. 
 

B. Shop Drawings  -  Show special components and installations not fully dimensioned or detailed 
in Manufacturer's Product data. 

 
C. Quality Assurance/Control 

1. Manufacturer's technical product data, installation instructions, and recommendations 
for each component of system. 

2. Mill 'Prime Steel' certifications. 
3. ICBO Evaluation Report 

 
 1.4 QUALITY ASSURANCE 
 

A. Regulatory Requirements  -  ICBO approved. 
 

B. Certifications  -  Mill certified 'Prime Steel' required. 
 

C. Pre-Installation Meeting 
1. Schedule meeting after submittals have been reviewed and returned by Architect, but 

before beginning metal framng work. 
 
 
PART 2 PRODUCTS 
 
 2.1 COMPONENTS 
 

A. Framing 
1. 20 gauge minimum meeting requirements of ASTM C 645. 
2. Approved Manufacturers - 

a. 20HDS Series by Angeles Metal Systems, Los Angeles, CA  (800) 366-6464 
b. 362DS20P by CEMCO, City of Industry, CA  (800) 775-2362 
c. Drywall Metal (20 ga only) by Clark Framing Systems, Cincinnati, OH  (800) 543-

7140 
d. Any member of ML/SFA Division of NAAMM 
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PART 3 EXECUTION 
 
 3.1 INSTALLATION 
 

A. Specifications of Stud Wall Manufacturer shall govern this work unless more stringent 
requirements are specified below or are detailed on Drawings. 

 
B. Stiffen stud walls with 3/4 inch cold-rolled channels placed horizontally approximately 4 feet 

from floor and securely attach to each stud.  Similarly reinforce door and window openings at 
headers with reinforcing channel extending 1'6" minimum each side of opening. 

 
C. Wrap multiple, adjacent framing members with duct tape or otherwise secure to eliminate 

'chattering.' 
 

D. Use grommets at framing penetrations where unsecured items pass through. 
 
 
 END OF SECTION 
 
 
 
 
 

 



 
 
 SECTION  09130 
 
  ACOUSTICAL PANEL SUSPENSION SYSTEM 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 
 A. Includes But Not Limited To 
  1. Furnish and install acoustical suspension system as described in Contract 

Documents to receive acoustical ceiling panels. 
 
 B. Related Sections 
  1. See Electrical Drawings. 
 
 1.2 REFERENCES 
 
 A. American Society For Testing And Materials 
  1. ASTM C 635, "Standard Specification for the Manufacture, Performance, and 

Testing of Metal Suspension Systems for Acoustical Tile & Lay-In Panel Ceilings" 
  2. ASTM C 636, "Standard Practice for Installation of Metal Ceiling Suspension 

Systems for Acoustical Tile & Lay-In Panels" 
 
 1.3 QUALITY ASSURANCE 
 
 A. Regulatory Requirements  -  Meet seismic bracing requirements of IBC. 
 
 
PART 2 PRODUCTS 
 
 2.1 COMPONENTS 
 
 A. Systems shall meet requirements of ASTM C 635, Intermediate Duty or Heavy Duty. 
 
 B. Exposed surfaces shall be finished with factory-applied white baked enamel. 
 
 C. Main runners and cross T's shall have one inch exposed face. 
 
 D. Hanger Wire  -  12 gauge cold-rolled electro-galvanized steel. 
 
 E. Edge Molding  -  Channel section of cold-rolled electro-galvanized steel. 
 
 F. Hold-down Clips  -  As required by UL to prevent lifting of panels under unusual draft 

conditions. 
 
 G. Design Standards  -  DX or DXL Systems by USG Interiors 
 
 2.2 APPROVED MANUFACTURERS 
 
 A. Armstrong World Industries, Lancaster, PA  (800) 448-1405 
 B. Chicago Metallic Corporation, Chicago, IL  (800) 323-7164 
 C. USG Interiors Inc, Chicago, IL  (800) 950-3839 
 D. National Rolling Mills Inc, Malvern, PA  (215) 644-6700 
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PART 3 EXECUTION 
 
 3.1 INSTALLATION 
 
 A. Work shall be in accordance with Manufacturer's recommendations insofar as they are 

concerned with Contract Documents.  Installation shall meet requirements of ASTM C 636. 
 
 B. Lay out suspension system symmetrically about center lines of room unless shown 

otherwise by Drawings. 
 
 C. Leave suspension system in true plane with straight, even joints. 
 
 D. Suspension system joints shall be straight and in alignment, and exposed surface flush 

and level.  Wherever system abuts walls, columns, and other vertical surfaces, furnish and 
install appropriate molding. 

 
 E. Locate fixtures symmetrically in room insofar as possible (unless shown otherwise).  

Locate fixtures within suspension system spaces. 
 
 F. Pay particular attention to required hanger wire placement and fixture protection.  

Individual component deflection not to exceed 1/360 of span. 
 
 G. Do not attach suspension system to adjustable folding partition headers. 
 
 
 END OF SECTION 
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 SECTION  09260 
 
 GYPSUM WALLBOARD 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Furnish and install gypsum wallboard as described in Contract Documents. 
2. Furnish and install acoustical sealants as described in Contract Documents. 

 
B. Related Sections 

1. Division 06 - 
a. Backblocking of gypsum wallboard joints 

 
 1.2 REFERENCES 
 

A. GA-214  -  "Recommended Specification: Levels of Gypsum Board Finish," by following 
organizations - 
1. Gypsum Association 
2. Painting and Decorating Contractors of America 
3. Ceilings & Interior Systems Construction Association 
4. Association of the Wall and Ceiling Industries International 

 
B. American Society For Testing And Materials 

1. ASTM C 36, "Specification for Gypsum Wallboard" 
2. ASTM C 475, "Standard Specification for Joint Compound and Joint Tape for Finishing 

Gypsum Board" 
3. ASTM C 1002, "Specification for Steel Drill Screws for Application of Gypsum Board or 

Metal Plaster Bases" 
 
 1.3 SUBMITTALS 
 

A. See Section 01300. 
 

B. Quality Control  -  Submit fire test results or assembly diagrams and numbers confirming 
products used will provide required fire ratings with installation configurations used. 

 
 1.4 DELIVERY, STORAGE, & HANDLING 
 

A. Deliver materials in original packages, containers, or bundles bearing brand name, applicable 
standard designation, and Manufacturer's name. 

 
B. Store material under roof and keep dry.  Stack gypsum board flat and protect from damage. 

 
 1.5 PROJECT/SITE CONDITIONS 
 

A. Environmental Requirements 
1. Temperature shall be 50 deg F minimum and 95 deg F maximum day and night during 

entire joint operation and until execution of Certificate of Substantial Completion. 
2. Provide ventilation to eliminate excessive moisture. 
3. Avoid hot air drafts which will cause too rapid drying. 

 
PART 2 PRODUCTS 
 
 2.1 MATERIALS 
 

A. Gypsum Board 
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  1. For all applications - 
a. Any manufacturer's product meeting requirements of ASTM C 36, tapered edge, 

face paper suitable for painting. 
 
 2.2 ACCESSORIES 
 

A. Metal Accessories 
1. 26 gauge steel, electrolytic galvanized zinc-coated, treated for maximum cement and 

paint adhesion.  Surfaces to receive bedding cement shall be knurled for maximum 
bonding. 

   a. Corner Beads  -  1-1/8 inch leg minimum. 
b. Casing  -  Channel type. 
c. Furring Channels - 

1) Walls  -  Galvanized USG DWC-25 
d. Resilient Channels  -  RC-1 by USG 
e. Other accessories as required by Manufacturer's fire tests to provide necessary 

fire ratings. 
 

B. Joint Compound & Reinforcing 
1. Best grade or type recommended by Wallboard Manufacturer and meeting requirements 

of ASTM C 475. 
2. Use Taping Compound for first coat to embed tape and Finishing Compound for 

subsequent coats. 
 

C. Fasteners 
1. Bugle head screws meeting requirements of ASTM C 1002. 

   a. Types - 
1) Type W  -  For fastening gypsum board to wood members other than truss 

members and plywood web joists. 
2) Type S  -  For fastening gypsum board to steel framing members, truss 

members, and plywood web joists. 
b. Lengths - 

1) Of length to penetrate wood framing 5/8 inch minimum. 
2) Of length to penetrate steel framing 3/8 inch minimum. 

 
PART 3 EXECUTION 
 
 3.1 INSTALLATION 
 
 A. Interface With Other Work  -  Coordinate with Division 06 for location of backblocking for edges 

and ends of gypsum board and for blocking required for installation of equipment and building 
specialties.  Do not install gypsum board until required blocking is in place. 

 
B. Fastening 

1. Apply from center of wallboard towards ends and edges. 
2. Apply screws 3/8 inch minimum from ends or edges, one inch maximum from edges, 

and 1/2 inch maximum from ends. 
3. Space screws not over 7 inches on center at edges where blocking or framing occurs.  

In panel field, space screws 7 inches on center. 
4. Set screw heads 1/32 inch below plane of board. 
5. Do not break face paper.  If face is accidentally broken, apply additional screw 2 inches 

away. 
6. Screws on adjacent ends or edges shall be opposite each other. 
7. Drive screws with shank perpendicular to face of board. 

 
C. Single Layer Application 

1. Apply ceilings first using minimum of two men. 
2. Use board of length to give minimum number of joints. 
3. On walls over 9 feet high and on ceilings, apply board perpendicular to support. 
4. Stagger end joints.  End and edge joints of board applied on ceilings shall occur over 
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framing members or be back blocked with 2x4 blocking.  End joints of board horizontally 
applied on walls shall occur over framing members.  Edge joints of board vertically 
applied on walls shall occur over framing members. 

5. Butt edges in moderate contact.  Do not force in place.  Shim to level. 
6. Leave facings true with joint, finishing flush.  Vertical work shall be plumb and ceiling 

surfaces level. 
7. Scribe work closely.  Keep joints as far from openings as possible.  if joints occur near 

an opening, apply wallboard so vertical joints are centered over openings.  No vertical 
joints shall occur within 8 inches of external corners or openings. 

8. Install board tight against support with joints even and true.  Tighten loose screws. 
9. Calk perimeter joints in sound insulated rooms with specified acoustical sealant. 

 
D. Metal Trim 

1. Corner Beads  -  Apply on outside corners with screws spaced 8 inches apart maximum. 
2. Trim  -  Apply where gypsum board abuts dissimilar material in accordance with 

Manufacturer's instructions.  Hold metal trim back from exterior metal window & door 
frames 1/8 inch to allow for calking. 

3. Furring Channels  -  Apply with screws through flanges into each framing member. 
 

E. Finishing 
1. General - 

a. Tape and finish joints as specified below to correspond with final finish material to 
be applied to gypsum board.   When sanding, do not raise nap of gypsum board 
face paper. 

b. First Coat - 
1) Apply tape over center of joint in complete, uniform bed of taping 

compound. 
2) Completely fill gouges, dents, and fastener dimples. 
3) Allow to dry and sand lightly if necessary to eliminate high spots or 

excessive compound. 
c. Second Coat - 

1) Apply coat of finishing compound over embedded tape extending 3-1/2 
inches on both sides of joint center. 

2) Re-coat gouges, dents, and fastener dimples. 
3) Allow to dry and sand lightly to eliminate high spots or excessive 

compound. 
d. Third Coat  -  Apply same as second coat except extend application 6 inches on 

both sides of joint center.  Allow to dry and sand with fine sandpaper or wipe with 
damp sponge. 

e. Fourth Coat  -  Apply same as second coat except extend application 9 inches on 
both sides of joint center.  Allow to dry and sand with fine sandpaper or wipe with 
damp sponge. 

f. Skim Coat  -  Apply thin layer of finishing compound to entire surface of panel and 
immediately shear excess compound, leaving thin film.  Eliminate laps and tool 
marks with fine sandpaper or damp sponge.     

2. Finishing Levels - 
a. Unfinished Gypsum Board Surfaces- 

1) GA-214-90 Level Two  -  "All joints and interior angles shall have tape 
embedded in joint compound and one separate coat of joint compound 
applied over all joints, angles, fastener heads, and accessories.  Surface 
shall be free of excess joint compound.  Tool marks and ridges are 
acceptable," except under acoustic tile. 

b. Painted Gypsum Board Surfaces in Storage, & Utility Areas - 
1) GA-214-90 Level Three  -  "All joints and interior angles shall have tape 

embedded in joint compound and two separate coats of joint compound 
applied over all joints, angles, fastener heads, and accessories.  All joint 
compound shall be smooth and free of tool marks and ridges." 

c. Painted Gypsum Board Surfaces, Except in Mechanical, Storage, & Utility Areas - 
1) GA-214-90 Level Five  -  "All joints and interior angles shall have tape 

embedded in joint compound and three separate coats of joint compound 
applied over all joints, angles, fastener heads, and accessories.  A thin 
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skim coat of joint compound, or a material manufactured especially for this 
purpose, shall be applied to the entire surface.  The surface shall be 
smooth and free of tool marks and ridges." 

 
 3.2 CLEANING 
 

A. Remove from site debris resulting from work of this Section including taping compound spills. 
 
 
 END OF SECTION 
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 SECTION  09275 
 
  GYPSUM BOARD TEXTURED FINISH 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Furnish and install texturing on ceilings as described in Contract Documents. 

 
B. Related Sections 

1. Section 09922  -  Priming and finish painting 
 
 1.2 SUBMITTALS 
 

A. Samples  -  Provide 2' x 2' control samples for Architect, three samples of each texture 
described by Architect showing possible variations. 

 
 
PART 2 PRODUCTS 
 
 2.1 MATERIALS 
 

A. Heavy Texture 
1. Approved Manufacturers - 

a. Wall Spray-Spatter Knockdown (non-aggregate) by National Gypsum 
b. Sheetrock Wall & Ceiling Spray Texture (Tuf Tex) by U S Gypsum 
c. Equal as approved by Architect before bidding.   

 
B. Light Texture 

1. Approved Manufacturers - 
a. Wall Spray-Orange Peel (non-aggregate) by National Gypsum 
b. USG Spray Texture Finish by U S Gypsum 
c. Equal as approved by Architect before bidding.   

 
 2.2 APPROVED MANUFACTURERS 
 

A. National Gypsum, Charlotte, NC  (800) 628-4625 
B. U S Gypsum Co, Chicago, IL  (800) 964-4874 
C. Equal as approved by Architect prior to bidding.   

 
 
PART 3 EXECUTION 
 
 3.1 APPLICATION 
 

A. After gypsum board is taped, sanded, and primed, apply texture in accordance with 
Manufacturer's directions.  Closely match samples accepted by Architect. 

 
 
 END OF SECTION 
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 SECTION  09511 
 
 ACOUSTICAL PANEL CEILINGS 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Furnish and install tile for suspended acoustical ceilings as described in Contract 

Documents. 
 

B. Related Sections 
1. Section 09130  -  Acoustical Panel Suspension System 

 
 1.2 SUBMITTALS 
 

A. See Section 01300. 
 

B. Product Data 
1. Manufacturer's literature 
2. Color and pattern selection 

 
 1.3 DELIVERY, STORAGE, & HANDLING 
 

A. Store materials where protected from moisture and damage. 
 

B. Use no soiled, scratched, or broken material in the Work. 
 
 1.4 MAINTENANCE 
 

A. Extra Materials  -   Provide Owner with one carton of each type of tile for future use. 
 
 
PART 2 PRODUCTS 
 
 2.1 MATERIALS 
 

A. Acoustic Panels  
1. Cast panels, core color to match surface color. 
2. Finish  -  Use tile from same color run in individual rooms to assure color match. 
3. Rating  -  Match UL fire-resistance classification of suspension system. 
4. Thickness  -  3/4 inch minimum 

  5. Approved Patterns & Manufacturers – Acoustic Panel to match SUU Standard panel. 
a. 9 Feet & Below - 

1) Natural Fissured by Celotex, Tampa, FL  (813) 873-1700 
2) "F" Fissured by USG Interiors, Chicago, IL  (800) 950-3839 

b. Above 9 Feet - 
1) Texture-Tone by Celotex, Tampa, FL  (813) 873-1700 
2) Glacier by USG Interiors, Chicago, IL  (800) 950-3839 

 
 
PART 3 EXECUTION 
 
 3.1 EXAMINATION 
 

A. Inspect for defects in support which are not acceptable.  Report defects to Architect in writing.  
Do not install ceiling panels until defects in support are corrected. 
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 3.2. INSTALLATION 
 

A. Materials shall be dry and clean at time of application. 
 

B. Install lay-in panels in accordance with Manufacturer's instructions. 
 
 3.3 CLEANING 
 

A. "Touch-up" minor abraded surfaces. 
 

B. Remove from site all debris connected with work of this Section. 
 

C. Remove and replace discolored tile to match adjacent tile. 
 

D. Remove and replace damaged or out-of-level tile at no additional cost to Owner. 
 
 
 END OF SECTION 
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 SECTION  09 681 
 
 FLOOR PREPARATION FOR CARPET INSTALLATION 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Prior to and during installation of carpet, prepare floor and maintain environmental 

conditions as described in Contract Documents. 
2. Perform minor alterations to building to accommodate carpet as described in Contract 

Documents. 
 

 1.2 SUBMITTALS 
 

A. Product Data 
1. Manufacturer's literature and installation instructions for floor patching compound and 

latex underlayment. 
 
 1.3 QUALITY ASSURANCE 
 

A. Pre-Installation Meeting 
1. Schedule meeting - 

a. Prior to completing work of this Section. 
b. 2 weeks minimum prior to carpet installation. 

3. Review condition of floor in regard to compliance with installation tolerances, required 
patching, cleanliness requirements, and other work necessary to prepare floors for 
installation of carpet. 

4. Review portions of building that are to be removed or altered to accommodate carpet 
installation. 

 
B. All work to be performed in compliance with SUU Facilities Management General Standards. 

 
 1.4 PROJECT/SITE CONDITIONS 
 

A. Environmental Conditions 
1. Maintain 65 deg F minimum and 95 deg F maximum for 7 days prior to laying of carpet, 

continuously during installation period, and for 3 days after completion of installation. 
 
 
PART 2 PRODUCTS 
 
 Not Used 
 
 
PART 3 EXECUTION 
 
 3.1 EXAMINATION 
 

A. Verify existing conditions are ready for the installation of the carpet. 
 
 3.2 PREPARATION 
 

A. Building Modifications 
1. If necessary, cut off doors in areas to receive new carpet so they clear carpet by 1/2 

inch. 
 

B. Floor Preparation 
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1. General - 
a. Remove paint, sealer, grease, oil, silicone sealants, old carpet and adhesive, and 

other materials incompatible with carpet adhesive. 
2. Patch cracks, holes, and irregularities with specified material to provide a smooth, level 

surface. 
 
 3.3 FIELD QUALITY CONTROL 
 

A. Testing 
1. Owner reserves right to field test floor preparation and reinstallation of furniture for 

specification compliance. 
 
 
 END OF SECTION 



 
DFCM Project Number: 09011730   1                                            09690 
SUU ELC 5th Floor    06/15/09                                         Carpet Tile 

 SECTION 09690 
 
 CARPET TILE 
 
PART 1 GENERAL 
 
1.1  SECTION INCLUDES 
 

A. Carpet tiles. 
 

B. Accessories. 
 
1.2  REFERENCES 
 

A. ASTM D2859 - Test Method for Flammability of Finished Textile Floor Covering Materials. 
 

B. ASTM E84 - Surface Burning Characteristics of Building Materials. 
 

C. ASTM E648 - Critical Radiant Flux of Floor Covering Systems Using a Radiant Heat Energy Source. 
 

D. NFPA 253 - Test for Critical Radiant Flux of Floor Covering Systems. 
 
E. Carpet tile to comply with SUU Facilities Management General Standards. 

 
1.3  SUBMITTALS 
 

A. Product Data:  Provide data on specified products, describing physical and performance 
characteristics; sizes, patterns, colors available, and method of installation. 

 
1.4  QUALIFICATIONS 
 

A. Installer: Company specializing in performing the work of this Section with minimum 3 years 
documented experience. 

 
1.5  ENVIRONMENTAL REQUIREMENTS 
 

A. Store materials for 3 days prior to installation in area of installation, to achieve temperature stability. 
 

B. Maintain minimum 70 degrees F (21 degrees C) ambient temperature three days prior to, during and 
24 hours after installation materials. 

 
1.6  MAINTENANCE DATA 
 

A. Submit under provisions of Section 01700. 
 

B. Maintenance Data:  Include maintenance procedures, recommended maintenance materials, and 
suggested schedule for cleaning. 

 
1.7  EXTRA MATERIALS 
 

A. Provide 10 % of the total square footage of carpet tiles of each color and pattern selected. 
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PART 2 PRODUCTS 
 
2.1  MANUFACTURERS - CARPET TILE 
 

A. As approved by SUU Facilities Management. 
 

2.2  CARPET TILE 
 

A. As approved by SUU Facilities Management. 
  
2.3  ACCESSORIES 
 

A. Sub-Floor Filler:  type recommended by flooring material manufacturer. 
 

B. Primers and Adhesives:  Recommended by carpet manufacturer. 
 
C. Carpet Base:  As approved by SUU Facilities Management. 

 
 
PART 3 EXECUTION 
 
3.1  EXAMINATION 
 

A. Verify that surfaces are smooth and flat with maximum variation of 1/4 inch in 10 ft, and are ready to 
receive work. 

 
3.2  PREPARATION 
 

A. Remove subfloor ridges and bumps.  Fill minor or local low spots, cracks, joints, holes, and other 
defects with subfloor filler. 

 
B. Apply, trowel, and float filler to achieve smooth, flat, hard surface.  Prohibit traffic until filler is cured. 

 
C. Vacuum clean substrate. 

 
3.3  INSTALLATION 
 

A. Install carpet tile, accessories and adhesive in accordance with manufacturer's instructions. 
 

B. Integrate and blend carpet from different cartons to ensure minimal variation in color match. 
 

C. Cut carpet tile clean.  Fit carpet tight to intersection with vertical surfaces without gaps. 
 

D. Locate change of color or pattern between rooms under door centerline. 
 

E. Place carpet tile dry over substrate. 
 

F. Extend carpet tile as base finish up vertical surfaces to form base.  Terminate top of base with cap 
strip. 

 
3.4  CLEANING 
 

A. Clean work under before turning project back to SUU. 
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B. Remove excess adhesive without damage, from floor, base, and wall surfaces. 

 
C. Clean and vacuum carpet surfaces. 

 
3.5 PROTECTION OF FINISHED WORK 
 

A. Protect finished Work under provisions of Section 01500. 
 

B. Do not permit traffic over unprotected floor surface. 
 
 
 
 END OF SECTION 
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 SECTION  09901 
 
  GENERAL PAINTING REQUIREMENTS 
 
 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Finishing elements of the building shown on Finish Schedule or specified below. 
2. Prime gypsum drywall before painting. 

 
 1.2 SUBMITTALS 
 

A. See Section 01300. 
 

B. Product Data 
1. Submit Manufacturer's literature marked to indicated primer and finish coat products to 

be used.  Provide Manufacturer's cut sheets for each primer and finish coat which 
indicate paint components and percentages. 

2. Maintenance instructions 
3. Color schedule 
4. Maintain copy of submission on Project site. 

 
C. Samples  -  Provide paint card for each color and for each paint system.  Card to show each 

component of system as well as total system. 
 
 1.3 QUALITY ASSURANCE 
 

A. Field Samples 
1. Before application of any paint system, if required by Architect, meet on Project site with 

Architect, Owner's representative, and Manufacturer's representative.  Architect may 
select one surface for application of each paint system specified. 

2. Apply paint systems to surfaces indicated by Architect following procedures outlined in 
Contract Documents and Product Data submission specified above. 

3. After approval of samples, proceed with application of paint system throughout Project. 
 

B. Pre-Installation Meeting 
1. Schedule meeting after delivery of paint but prior to application of field samples or paint. 

 
 1.4 DELIVERY, STORAGE, & HANDLING 
 

A. Deliver specified products in original containers with labels intact on each container.  Deliver 
amount of material indicated on submittal for Project in single shipment.  Notify Architect two 
working days prior to delivery of paint. 

 
B. Store materials in single place. 

 
C. Keep storage area clean and rectify any damage to area at completion of work of this Section. 

 
 1.5 PROJECT/SITE CONDITIONS 
 

A. Environmental Conditions 
1. Maintain temperature of paint storage area at 55 deg F minimum. 
2. Perform painting operations at temperature conditions recommended by Manufacturer 

for each operation. 
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 1.6 SCHEDULING 
 

A. Coordinate with other Sections for work that requires painting prior to installation. 
 

B. Examine Contract Documents for painting requirements of other trades.  Become familiar with 
their painting provisions and the painting of finish surfaces left unfinished by the requirements 
of other Sections.  

 
 1.7 MAINTENANCE 
 

A. Extra Materials  - Provide one quart of each finish coat material in Manufacturer's original 
container in each color used.  

 
 
PART 2 PRODUCTS 
 
 2.1 MATERIALS 
 

A. Linseed oil, shellac, turpentine, and other painting materials shall be pure, of highest quality, 
and bear identifying labels on containers. 

 
B. Paint compositions shall not only meet specified requirements but also contain sufficient 

miscellaneous components to promote proper drying and performance during and after 
application. 

 
 2.2 APPROVED MANUFACTURERS 
 

A. Benjamin Moore, Montvale, NJ  (800) 445-3671 
B. Devoe & Raynolds, Louisville, KY  (800) 654-2616 
C. Fuller O'Brien, South San Francisco, CA  (800) 546-1112 ext 3128 
D. Guardsman, Seattle, WA  (800) 325-3904 
E. Lilly, Indianapolis, IN  (317) 687-6705 
F. Pittsburgh Paints, Pittsburgh, PA  (800) 441-9695 
G. Pratt & Lambert, Marysville, CA  (800) 289-7728 
H. Sherwin-Williams, Cleveland, OH  (800) 321-8194 
I. United Gilsonite Laboratories, Scranton, PA  (717) 344-1202 
J. Wm. Zinsser & Co, Somerset, NJ  (908) 469-8100 

 
 
PART 3 EXECUTION 
 
 3.1 ACCEPTABLE APPLICATORS 
 

A. Applicator shall have experience in application of specified products for five years minimum 
and be acceptable to Architect and Manufacturer. 

 
 3.2 PREPARATION 
 

A. Protection 
1. Remove all oily rags and waste from building each night.  Take every precaution to 

avoid danger of fire. 
2. Protect finish work and adjacent materials during painting.  Do not splatter, drip, or paint 

surfaces not intended to be painted.  These items will not be spelled out in detail but pay 
special attention to the following - 
a. Do not paint finish copper, bronze, chromium plate, nickel, stainless steel, 

anodized aluminum, or monel metal except as explicitly specified. 
b. Keep cones of ceiling speakers completely free of paint.  If it is required that 

metal speaker grilles are to be painted, paint prior to mounting grilles to speakers. 
 Mask off metal grilles installed on ceiling speakers if ceiling is being spray 
painted. 
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B. Surface Preparation 

1. Surfaces to be painted shall be clean and free of loose dirt.  Clean and dust surfaces 
before painting or finishing. 

2. Do no exterior painting while surface is damp, unless recommended by Manufacturer, 
nor during rainy or frosty weather.  Interior surfaces shall be dry before painting. 

3. Wash metal surfaces with mineral spirits to remove dirt and grease before applying 
materials.  Where rust or scale is present, use wire brush or sandpaper to clean before 
painting.  Clean shop coats of paint that have become marred and touch up with proper 
type primer. 

4. Treat galvanized metal and zinc surfaces as specified and in accordance with 
Manufacturer's directions before applying first paint coat. 

5. Sand woodwork smooth with 220 sandpaper and clean surfaces before proceeding with 
stain or first coat application. 

6. Fill holes and cracks in surfaces to receive paint or stain. 
 
 3.3 APPLICATION 
 

A. Carefully follow Specifications and color schedule, painting complete all surfaces to be painted. 
 

B. Tint priming coat and undercoat to approximate shade of final coat, but with enough difference 
so it is possible to check application of specified number of coats. 

 
C. Spread materials smoothly and evenly. 

 
D. Putty nail holes in wood after application of first finish coat using natural colored type to match 

wood finish.  Bring putty flush with adjoining surfaces. 
 

E. Touch up suction spots after application of first coat. 
 

F. Paint shall be thoroughly dry and surfaces clean before applying succeeding coats. 
 

G. Use fine sandpaper between coats as necessary to produce even, smooth surfaces. 
 

H. Make edges of paint adjoining other materials or colors clean, sharp, and without overlapping. 
 

I. Finished work shall be uniform, of approved color, smooth, and free from runs, sags, defective 
brushing, rolling, clogging, and excessive flooding. 

 
 3.4 ADJUSTMENT 
 

A. At completion of Project, touch up work to match specified finish.  Repaint areas damaged 
during construction with specified finish at no additional cost to Owner. 

 
 3.5 CLEANING 
 

A. Do not discard paint containers without Architect's written approval to allow count to determine 
if paint delivered was applied. 

 
B. Upon completion of work of this Section, remove paint spots from floors, walls, glass, or other 

surfaces and leave work clean, orderly, and in acceptable condition.  Remove debris caused by 
work of this Section from premises. 

 
 
 END OF SECTION 
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 SECTION  09922 
 
 PAINT ON INTERIOR GYPSUM WALLBOARD 
PART 1 GENERAL  
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Preparing, priming, and finish painting new interior gypsum wallboard surfaces as 

described in Contract Documents. 
 
PART 2 PRODUCTS 
 
 2.1 APPROVED MANUFACTURERS 
 

A. Wallboard 
1. Benjamin Moore - 

a. First Coat  -  Latex Quick Dry Prime Seal 201 
b. Second & Third Coats  -  Regal Aquaglo 333 

2. Devoe - 
a. First Coat  -  50801 Interior Latex Primer-Sealer 
b. Second & Third Coats  -  525XX Mirrolac Water-borne Semi-Gloss 

3. Fuller O'Brien - 
a. First Coat  -  220-22 PVA Primer 
b. Second & Third Coats  -  214-XX Latex Semi-Gloss Enamel 

4. Pittsburgh Paints - 
a. First Coat  -  6-2 SpeedHide Quick Dry Primer 
b. Second & Third Coats  -  6-510 Interior High Lustre S/G 

5. Pratt & Lambert - 
a. First Coat  -  Z-96 Wall Primer 
b. Second & Third Coats - Aqua-Satin Latex Enamel 

6. Sherwin-Williams - 
a. First Coat  -  ProMar 200 Latex Primer B28 W200 
b. Second & Third Coats  -  ProMar 200 Latex Semi-Gloss 

 
 B. Paint Colors 

1. As identified in the construction drawings. 
 
PART 3 EXECUTION 
 
 3.1 APPLICATION 
 
 A. Interface With Other Work. 
 

B. New Work 
1. Primer - 

   a. Apply primer to be covered with paint coats with roller only, or with spray gun and 
back-rolled. 

 
C. Existing Work 

1. Clean surface with soft cloth dampened with thinner and remove wallpaper glue. 
2. Spackle and tape cracks.  Sand to smooth finish. 
3. Sand or chemically etch as required to prepare surface to accept new paint. 
4. Clean surface with soft cloth dampened with thinner. 
5. Prime. 
6. Apply finish coats. 

 
 
 END OF SECTION 
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 SECTION 10260 
 
 WALL AND CORNER GUARDS 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A.  Corner guards. 
 
1.2 REFERENCES 
 

A. ANSI A117.1 - Specifications for Making Buildings and Facilities Accessible To and Usable By 
Physically Handicapped People. 

 
1.3 PERFORMANCE REQUIREMENTS 
 

A. Corner guards to resist lateral impact force of 100 lbs at any point without permanent damage. 
 
1.4 SUBMITTALS 
 

A. Product Data:  Indicate physical dimensions, features, wall mounting brackets with mounted 
measurements, anchorage details, and rough-in measurements. 

 
B. Samples:  Submit two sections of corner guard, 24 inches long illustrating component design, 

configuration, and color and finish.  Provide samples of manufacturer’s standard colors to 
architect for selection of color. 

 
C. Manufacturer's Installation Instructions:  Indicate installation rough-in measurements and 

instructions. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. InPro Corporation. 
 

B. Tepromark International, Inc. 
 
C. Wallguard 

 
D. Or Approved Equal 

 
2.2 COMPONENTS 
 

A.  Corner Guard - Surface Mounted:  Projecting 3 inches  from wall to outside of guard, high 
impact vinyl, extend 48” from top of carpet wall base with preformed end caps. 

 
B. Mounting Brackets and Attachment Hardware: Appropriate to component and substrate. 
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PART 3 EXECUTION 
 

3.1 EXAMINATION 
 

A. Verify site conditions.  
 

B.   Verify that rough-in for components are correctly sized and located. 
 

3.2 INSTALLATION 
 

A.  Install components in accordance with manufacturer's instructions, level and plumb, 
secured rigidly in position. 

 
B.  Position corner guard 48 inches, coordinate length with carpet wall base height. 

 
 
 
 END OF SECTION 
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