



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 2

Date: November 4, 2009

To: Mandatory Meeting Attendees

From: S'ean Crawford, Project Manager, DFCM

Reference: Salt Lake Community College
Taylorsville Campus
Student Center Skylight Replacement
DFCM Project No. 09126660

Subject: **Addendum No. 2**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

2.1 Schedule Changes – Attached is the revised Schedule dated November 4, 2009.

2.2 Revised Site Meeting – The shortlisted contractors must contact the DFCM Project Manager, S'ean Crawford at 801-419-4936 or via email at scrawford@utah.gov to coordinate a construction site review meeting.

End of Addendum #2



**MULTI-STEP PROJECT SCHEDULE
REVISED NOVEMBER 4, 2009**

PROJECT NAME:		Student Union Building Skylight Replacement		
		Salt Lake Community College, Taylorsville Campus		
DFCM PROJECT NO. :		09126660		
Event	Day	Date	Time	Place
Document Available, including Plans and Specifications	<i>Monday</i>	October 12, 2009	4:00 PM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	<i>Thursday</i>	October 15, 2009	10:30 AM	SLCC Student Union Main Entrance Reference attached Map
Last Day to Submit Questions on <u>Shortlisting</u> (In Writing)	<i>Tuesday</i>	October 19, 2009	4:00 PM	<i>S'ean Crawford</i> - DFCM E-mail scrawford@utah.gov Fax 801-538-3267
Addendum on Shortlisting	<i>Thursday</i>	October 21, 2009	4:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	<i>Monday</i>	October 26, 2009	12:00 NOON	DFCM 4110 State Office Building SLC, UT
Short-List Announced	<i>Wednesday</i>	November 4, 2009	2:00 PM	DFCM web site*
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Project Site Meeting To Be Confirmed		To be confirmed		Sortlisted Contractors must contact the Project Manager to schedule a site review.
Last Day to Submit Questions (In Writing)	Wednesday	November 11, 2009	12:00 NOON	<i>S'ean Crawford</i> - DFCM E-mail: scrawford@utah.gov Fax 801-538-3267 AND HFS Architects E-mail: rsmith@hfsa.com Fax 801-596-0693
Final Addendum (exception for bid delays)	Thursday	November 12, 2009	4:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	Monday	November 16, 2009	3:30 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Tuesday	November 17, 2009	3:30 PM	DFCM – 4110 State Office Bldg. SLC, UT Fax 801-538-3677
Project Completion Date	<i>Friday</i>	<i>April 2, 2010</i>	5:00 PM	

* DFCM's web site address is <http://dfcm.utah.gov>