



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: July 30, 2009

To: Contractors

From: Lucas V. Davis – Project Manager

Reference: Paving Improvements – Kamas Fish Hatchery  
Division of Wildlife Resources – Kamas, Utah  
DFCM Project No. 09162520

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	2 pages
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	3 pages

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

**1.1 SCHEDULE CHANGES:** See attached Revised Project Schedule. All changes were discussed with both contractors in attendance at mandatory pre-bid meeting held at 10:00 AM on Wednesday, July 29, 2009.

- 1.1.1 Last Day to Submit Questions: July 29, 2009 – 2:00 PM
- 1.1.2 Addendum Deadline: July 30, 2009 – 2:00 PM
- 1.1.3 Prime Contractors Turn In Bid and Bid Bond: August 3, 2009 – 2:00 PM
- 1.1.4 Sub-Contractor List Due: August 4, 2009 – 2:00 PM
- 1.1.5 Substantial Completion Date: September 30, 2009

**1.2 GENERAL ITEMS:**

- 1.2.1 Delete 2" asphalt overlay with fabric. In its place use 2 ½" compacted asphalt overlay, approximately 20,500 sq. ft..
- 1.2.2 Delete Type II ISSA Slurry Seal. In its place use 2 coats of seal coat, Duracote or equivalent. Approximately 77,300 sq. ft..
- 1.2.3 Add RV striping to match existing in center of main lot.
- 1.2.4 Add 100 sq. ft. of skin patching as required.
- 1.2.5 At entrance of residence on NE corner of lot, demo and replace a 25' x 8' patch to transition overlay into concrete drive.
- 1.2.6 On portion of overlay near the existing concrete pad and shed in upper area of lot next to road, ensure that overlay drains to East side of concrete pad into drainage ditch.
- 1.2.7 Raise utility box on West entrance road with new overlay.
- 1.2.8 On South side of hatchery main facility, demo and replace a 48' x 25' portion to correct drainage issues at the facility doors.



**PROJECT SCHEDULE – REVISED  
PER ADDENDUM NO. 1 DATED JULY 29, 2009**

<b>PROJECT NAME:</b>	<b>PAVING IMPROVEMENTS - KAMAS FISH HATCHERY DIVISION OF WILDLIFE RESOURCES – KAMAS, UTAH</b>			
<b>DFCM PROJECT NO.</b>	<b>09162520</b>			
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Bidding Documents Available	Wednesday	July 22, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
<b>Mandatory</b> Pre-bid Site Meeting	Wednesday	July 29, 2009	10:00 AM	Kamas Fish Hatchery 2722 East Mirror Lake Hwy Kamas, UT
<b>Last Day to Submit Questions</b>	<b>Wednesday</b>	<b>July 29, 2009</b>	<b>2:00 PM</b>	<b>Lucas V. Davis – DFCM</b> <b>e-mail <a href="mailto:lucasdavis@utah.gov">lucasdavis@utah.gov</a></b> <b>Fax 801-538-3267</b>
<b>Addendum Deadline (exception for bid delays)</b>	<b>Thursday</b>	<b>July 30, 2009</b>	<b>2:00 PM</b>	<b>DFCM web site *</b>
<b>Prime Contractors Turn In Bid and Bid Bond</b>	<b>Monday</b>	<b>August 3, 2009</b>	<b>2:00 PM</b>	<b>DFCM</b> <b>4110 State Office Bldg</b> <b>SLC, UT</b>
<b>Sub-contractor List Due</b>	<b>Tuesday</b>	<b>August 4, 2009</b>	<b>2:00 PM</b>	<b>DFCM</b> <b>4110 State Office Bldg</b> <b>SLC, UT</b> <b>Fax 801-538-3677</b>
Substantial Completion Date	Wednesday	September 30, 2009		

\* NOTE: DFCM's web site address is <http://dfcm.utah.gov>