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ADDENDUM NO. 1 
 
Date: April 14, 2010 
 
To:  Contractors 
 
From: Matthias Mueller  
 
Reference: New Residential Life Building 
  Weber State University – Ogden, Utah 
  DFCM Project No. 09191810 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Architect’s Addendum 2 pages 
 Total  3 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES: There are no Project Schedule changes. 
 
1.2 GENERAL ITEMS:    See attached Architect’s Addendum No. 1 dated April 14, 2010. 
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Addendum No. 1 Issued:  4/14/10 
 
 

Addendum No. One 
for the 

Weber State University 
New Residential Life Building 
DFCM Project No. 09191810 
MHTN Project No. 2009566 

 
All Contractors submitting proposals on the above captioned project shall be governed by the following 
addendum, changes and explanations to the construction documents dated March 29, 2010 and shall submit 
information in accordance therewith: 
 
For Clarification: the following questions are addressed 
 
A1.1 Question #1:  In order to eliminate the possibility of an unqualified or financially incapable major 

subcontractor from bidding the project we suggest that DFCM in conjunction with the short-listed 
general contractors create a prequalified list of subcontractors.  Is this possible?  

 
Answer:   It shall be the sole responsibility of the short-listed General Contractors to provide the 
necessary due diligence to determine whether or not the Subcontractors they select and place on their 
Subcontractors List are qualified, financially capable, and performing subs.  All short-listed General 
Contractors shall be required, during their interviews with the VBS Selection Committee, to explain 
how the Subcontractors they listed were selected and the success the General Contractor has had in 
working with them – especially critical Subcontractors.  This information will then be used by the VBS 
Selection Committee to determine the score for the “Strength of Contractor’s Team” criteria.     
 

A1.2 Question #2:   The project risk factors list Deferred Submittals and state that "Deferred submittals 
are the responsibility of the Contractor and will be required prior to issuing any permits."   

  
We have reviewed the deferred submittal schedule which lists several items and the anticipated/ 
required dates for each item to be submitted for review and approval.  Many of these dates show 
that the respective item will not be submitted until early August and the approval will occur in late 
August.  It also states that these dates assume a contract award date by 5/26/10.  If we are 
understanding this correctly, this would mean that NO PERMITS will be issued until each of these 
have been submitted and approved which would result in the first permit being issued on 
approximately September 1, 2010.   

  
Is this correct or is the intent of this statement to mean that the work associated with the respective 
item required in the deferred submittal schedule cannot have a permit to start until it is submitted. 
 
Answer:   First, the dates noted in the submittal list are the latest acceptable dates to provide these 
submittals to the Architect (see item A.3 below, these dates are to be deleted).  As noted, many of 
these submittals are Deferred Design Submittals.  The State Building Official has made clear his 
intention to withhold all permits to proceed with any construction activities until these Deferred 
Submittals are received from the Architect (after his review) and accepted by him as complete and 
accurate.  Once all Deferred Submittals are received, reviewed and accepted, the approval to begin 
construction activities will be issued by permit.  If the successful General Contractor waits until the 
indicated latest acceptable dates to provide these submittals to the Architect, then the time scenario 
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noted in the question may become reality.  Given the construction completion requirement (which will 
not be extended due to delays in providing these submittals), it would be in the successful General 
Contractor’s best interest to provide these Deferred Submittals as early as possible, so as to allow as 
much time as possible to complete the construction. Keep in mind the following: 
 
1. The State Building Official requires that all Deferred Submittals come to him in a single  package, 

as opposed to individually over an extended time period. 
 
2. The Architect will require up to 10 working days to complete a first review of each submittal. 
 
3. The State Building Official will also require up to 10 working days to complete a first review of each 
 submittal. 
 
 

 
Changes to the Project Manual: 
None 
 
 
Changes to the Drawings: 
 
A.3 Refer to Sheet GI002 
 1. Refer to List of Deferred Submittals schedule. 
  a. All dates are to be deleted.  Instead, as noted above, these Deferred Submittals are to be 

submitted as soon as possible to the Architect for review.  
 

b. Items #7 Fire Sprinkler Engineering & Shop Drawings and #9 Fire Alarm Submittal, will not be 
required to be included in the Deferred Submittal package, for immediate submittal.  These 
submittals shall be provided as noted in the specifications section 013300, as they will be 
reviewed by the State Fire Marshal, not the State Building Official. 

 
 
Attachments: 
None 
 
  
 
End of Addendum No. 1 


