State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

ADDENDUM #3

Date:	April 27, 2010
To:	Contractors
From:	Jeff Reddoor, Project Manager, DFCM
Reference:	Boiler #1 Replacement Southern Utah University – Cedar City, Utah Project No.09092610
Subject:	**Addendum No. 3**

Pages	Addendum Coversheet	1 page
	Revised Schedule	1 page
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

3.1 SCHEDULE CHANGES – There are changes to the project schedule.

The last day to submit questions – Monday, May 10, 2010 at 8:00 a.m.
The final addendum – Wednesday, May 12, 2010 by 2:00 p.m.
Bids and bid bonds are due on – Monday, May 17, 2010 at 2:00 p.m.
Subcontractors List due – Tuesday, May 18, 2010 by 2:00 p.m.

Utah!
Where ideas connect

	STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES **Division of Facilities Construction and Management**	**DFCM**

REVISED –PROJECT SCHEDULE
PER ADDENDUM #3 – dated April 27, 2010

PROJECT NAME:	**BOILER #1 REPLACEMENT – SOUTHERN UTAH UNIVERSITY**			
DFCM PROJECT NO. :	**09239730**			
Event	**Day**	**Date**	**Time**	**Place**
Document Available, including Plans and Specifications	Wednesday	March 31, 2010	2:00 PM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	Wednesday	April 14, 2010	1:00 PM	DFCM 4110 State Office Building SLC, UT
Last Day to Submit Questions on Shortlisting (In Writing)	Monday	April 19, 2010	8:00 AM	Jeff Reddoor - DFCM E-mail jreddoor@utah.gov Fax 801-538-3267
Addendum on Shortlisting	Wednesday	April 21, 2010	1:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	Monday	April 26, 2010	12:00 NOON	DFCM 4110 State Office Building SLC, UT
Short-List Announced	Wednesday	April 28, 2010	1:00 PM	
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Last Day to Submit Questions (In Writing)	**Monday**	**May 10, 2010**	**8:00 AM**	Jeff Reddoor - DFCM E-mail jreddoor@utah.gov Fax 801-538-3267
Final Addendum (exception for bid delays)	**Wednesday**	**May 12, 2010**	**2:00 PM**	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	**Monday**	**May 17, 2010**	**2:00 PM**	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	**Tuesday**	**May 18, 2010**	**2:00 PM**	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Project Completion Date	Monday	February 28, 2011	5:00 PM	

*** DFCM's web site address is http://dfcm.utah.gov**