



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

**Division of Facilities Construction and Management**

**DFCM**

BIDS COVERING:

DATE: January 12, 2010

**MANTI ARMORY UPGRADE**  
**UTAH NATIONAL GUARD**  
**MANTI, UTAH**

DFCM Project No: 09241470  
 Estimate: \$866,200  
 Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD RECD	BASE BID	ADD ALT NO. 1	ADD ALT NO. 2	TOTAL BID	COMP DATE
Ascent Construction	✓	2	\$899,450	\$3,260	\$17,840	\$920,550	September 15, 2010
Broderick & Henderson Constr	✓	2	\$902,600	\$4,500	\$20,200	\$927,300	September 15, 2010
Brubaker Construction	✓	2	\$873,000	\$3,000	\$30,000	\$906,000	September 15, 2010
Cameron Construction	✓	2	\$862,869	\$3,111	\$26,143	\$892,123	September 15, 2010
CK Construction & Services Corp	✓	2	\$875,000	\$3,560	\$12,960	\$891,520	September 15, 2010
Dawson Development	✓	2	\$844,175	\$6,610	\$34,955	\$885,740	September 15, 2010
Garff Construction Corp	✓	2	\$931,700	\$3,700	\$31,600	\$967,000	September 15, 2010
Interwest Construction	✓	2	\$890,000	\$4,950	\$37,400	\$932,350	September 15, 2010
JL Hardy Construction	✓	2	\$809,611	\$3,107	\$28,595	\$841,313	September 15, 2010
Paulsen Construction	✓	2	\$845,200	\$8,343	\$12,593	\$866,136	September 15, 2010
Stallings Construction	✓	2	\$880,700	\$3,396	\$24,900	\$908,996	September 15, 2010
Valley Design and Construction	✓	1	\$968,000	\$3,100	\$13,100	\$984,200	September 15, 2010
Wade Payne Construction	✓	2	\$854,000	\$3,000	\$28,700	\$885,700	September 15, 2010
Wadman Corporation	✓	2	\$949,700	\$5,400	\$15,100	\$970,200	September 15, 2010
Westland Construction	✓	2	\$937,700	\$5,470	\$29,270	\$972,440	September 15, 2010

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Tuesday, January 12, 2010 at 3:00 PM.

\_\_\_\_\_  
 Marla Workman, Contract Coordinator

**Sublists are to be submitted to DFCM no later than 3:00 PM on Wednesday, January 13, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.**