



STATE OF UTAH · DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: August 17, 2010

New Facilities/Planning Center
Utah Valley University – Orem, Utah

DFCM Project No: 09247790

Estimate: \$1,000,000.00

Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	COMPL DATE
Interwest Construction Co.	BB	5	\$1,499,000.00	\$14,900.00	\$18,900.00	\$21,000.00	February 18, 2011
New Star General Contractors	BB	5	\$1,507,000.00	\$14,000.00	\$16,800.00	\$22,900.00	February 18, 2011
Hogan & Associates Const.	BB	5	\$1,526,000.00	\$15,000.00	\$17,600.00	\$27,500.00	February 18, 2011
Culp Construction Const.	BB	5	\$1,527,000.00	\$17,100.00	\$21,050.00	\$24,200.00	February 18, 2011
Entelen Design Build, LLC	BB	5	\$1,529,000.00	\$18,750.00	\$17,000.00	\$21,000.00	February 18, 2011
Broderick & Henderson Const.	BB	5	\$1,539,900.00	\$15,050.00	\$19,550.00	\$19,500.00	February 18, 2011
Hughes General Contractors	BB	5	\$1,547,000.00	\$14,000.00	\$17,500.00	\$27,000.00	February 18, 2011
Keller Construction, Inc.	BB	5	\$1,570,500.00	\$10,098.00	\$17,761.00	\$21,000.00	February 18, 2011
Jacobsen Construction Co.	BB	5	\$1,574,500.00	\$15,000.00	\$17,500.00	\$23,200.00	February 18, 2011
Zwick Construction Co.	BB	5	\$1,580,000.00	\$16,000.00	\$19,000.00	\$23,000.00	February 18, 2011
Chad Husband Construction	BB	5	\$1,645,616.00	\$15,496.00	\$18,002.00	\$12,471.00	February 18, 2011

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on August 17, 2010 at 2:30 PM

Joanna Reese
Joanna Reese - Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:30 PM on August 18, 2010. Contractors whose sublists are received after 2:30 PM will be disqualified.