



State of Utah

GARY R. HERBERT  
Governor

GREGORY S. BELL  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: May 20, 2010

To: Contractors

From: Darrell Hunting-- Project Manager

Reference: North and South Tenant Improvements  
Department of Environmental Quality – Salt Lake City, Utah  
DFCM Project No. 09254310

Subject: **Addendum No. 1**

Pages Addendum Cover Sheet 1 page total

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES:** There are no Project Schedule changes.

1.2 **GENERAL ITEMS:**

- 1.2.1 Project specifications and drawings will be available on June 2, 2010 at the mandatory site visit for the short-listed contractors.
- 1.2.2 The project schedule is not considered part of the management plan or its three pages. Project schedule is still required, but will not be project specific since specifications and drawings will not be available until after the short-listing.