



MULTI-STEP PROJECT SCHEDULE

PROJECT NAME:		UDOT – Richfield Warehouse Remodel		
DFCM PROJECT NO. :		10046900		
Event	Day	Date	Time	Place
Document Available, including Plans and Specifications	Tuesday	November 9, 2010	12:00 Noon	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	Tuesday	November 16, 2010	11:00 AM	DFCM- Fillmore Office 55 W 100 N. FILLMORE, Utah
Last Day to Submit Questions on Shortlisting (In Writing)	Thursday	November 18, 2010	12:00 Noon	Jeff Reddoor - DFCM E-mail jreddoor@utah.gov Fax 435-743-6624
Addendum on Shortlisting	Monday	November 22, 2010	5:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	Tuesday	November 23, 2010	12:00 Noon	DFCM 4110 State Office Building SLC, UT
Interviews by Selection Committee (if necessary)			To Be Announced	
Short-List Announced	Tuesday	November 30, 2010	3:00 PM	
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Mandatory Pre-Bid Meeting	Thursday	December 2, 2010	11:00 AM	UDOT- Region 4 HQ 708 S. 100 W. Richfield, Utah 84701
Last Day to Submit Questions (In Writing)	Tuesday	December 7, 2010	12:00 Noon	Jeff Reddoor - DFCM E-mail jreddoor@utah.gov Fax 801-538-3267
Final Addendum (exception for bid delays)	Thursday	December 9, 2010	12:00 Noon	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	Wednesday	December 15, 2010	2:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Thursday	December 16, 2010	2:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Project Completion Date	Friday	April 29, 2011	12:00 Noon	

* DFCM’s web site address is <http://dfcm.utah.gov>