



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: July 13, 2010

To: Contractors

From: Tim Parkinson

Reference: Farmington Second District Court - Public Counter Remodel
Administrative Office of the Courts – Farmington, Utah
Project No.10117150

Subject: **Addendum No. 1**

Pages	Addendum	1 page
	<u>Architects Addendum</u>	<u>2 pages</u>
	Total	3 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES – There are changes to the project schedule. Please see attached schedule.

1.2 GENERAL – Scott P. Evan Architect & Associates, Addenda, please see attached.

Utah!
Where ideas connect



SCOTT P. EVANS - ARCHITECT & ASSOCIATES P.C.

July 13, 2010

Project:

**Farmington 2nd District
Court Remodel**

800 West State Street
Farmington, Utah 84025

Owner:

State Of Utah - DFCM
4110 State Office Building
SALT LAKE City, UTAH 84190

DFCM Project Number: 10117150

Addendum #01

The data included herein is issued by the Architect as a clarification and addition to drawings, specifications, and contract documents relative to the above project. Except as effected by data herein, all other parts of the Contract Documents shall remain in full force and effect as issued by the Owner, **June 17, 2010**. (This Date Applies to all Project Bid Documents). It shall be the sole responsibility of the bidder to appropriately disseminate this data to all concerned prior to the assigned bid date and time. **Receipt of the addendum shall be recorded by the bidder in the appropriate space on the proposal form included in the Contract Documents.**

"Our Success Is Measured By The Level Of Our Client's Success".

SCOTT P. EVANS - ARCHITECT & ASSOCIATES P.C.
108 West Center Street, Bountiful, Utah 84010
Phone 801-298-1368 Fax 801-298-2192
info@spe-architect.com www.spe-architect.com

I. GENERAL ITEMS

Item #01 – Prior Approvals

- The following manufacturers, trade names and products are allowed to bid on a name-brand-only basis with the provision that they completely satisfy all and every requirement of the drawings, specifications and all addenda and shall conform to the design, quality and standards specified, established and required for the complete and satisfactory installation and performance of the building and all its respective parts.

Product	Manufacturer	Status
Wood Doors	VT Industries	Approved

Item #02 - "Project Schedule"

- The project's Substantial Completion Date shall be changed to **Friday October 22nd 2010 @ 5:00pm** in lieu of Monday August 30th 2010 @ 5:00pm.

II. ARCHITECTURAL

A. SPECIFICATION ITEMS

- None

B. ARCHITECTURAL DRAWINGS ITEMS

Item #01 - Sheet AE-601 - DOOR SCHEDULE - DOOR #103

- Change door #103's hardware group to H-04 in lieu of H-02 shown in the original drawings.

III. MECHANICAL

None

IV. ELECTRICAL

None