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DFCM reserves the right to reject any or all proposals. 
 
 
 
 

 
PROJECT SCHEDULE 

 
 

PROJECT NAME:  SOLAR PHOTOVOTAIC SYSTEM – SHEPHERD UNION BUILDING 
    WEBER STATE UNIVERSITY – OGDEN, UTAH 
DFCM PROJECT NO. 10164810 

Event Day Date Time Place 
RFP for Design/Build Teams 
Stage I Available 

Monday March 14, 2011 4:00 PM DFCM 
4110 State Office Bldg  
SLC, UT and the DFCM 
web site * 

Mandatory Pre-submittal 
Meeting  

Thursday March 24, 2011 1:00 PM 4112 State Office Bldg  
SLC, UT 

Last Day to Submit Questions Tuesday March 29, 2011 5:00 PM Jeff Wrigley – DFCM 
E-mail jswrigley@utah.gov 
Fax (801)-538-3267 

Addendum Deadline (exception 
for bid delays) 

Wednesday March 30, 2011 4:00 PM DFCM web site* 

Management Plans, References, 
Statements of Qualifications,  
and Termination / Debarment 
Certifications Due  

Wednesday April 6, 2011 12:00 NOON DFCM 
4110 State Office Bldg  
SLC, UT 

Interviews – Stage I Wednesday April 13, 2011 TBD TBD 

Announcement of Finalists Thursday April 14, 2011 5:00 PM DFCM web site* 

Stage II RFP Documents 
Available 

Monday April 18, 2011 4:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 

Stage II Proposals Due TBD TBD TBD  

Substantial Completion Date Friday September 30, 2011   
 
 
* DFCM’s web site address is http://dfcm.utah.gov. 
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