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ADDENDUM NO. 1 
 
Date: November 30, 2010 
 
To:  Programming Consultants 
 
From: Kurt Baxter– Project Manager 
 
Reference: UVU Student Wellness Center, DFCM Project No. 10289790 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
   
  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES:    
 
1.2 GENERAL ITEMS:   

-Completion date for the program is April 15, 2011. 
    -The construction budget is between 40-45 million. 

-The programmer will be responsible for the geotechnical investigation and ALTA 
survey as part of their contract with DFCM. 
-The project delivery will be design-bid-build.   
-We estimate the Wellness Center to be approximately 160,000 SF and the parking 
structure to have approximately 534 stalls. 

 
 


