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ADDENDUM NO. 1 
 
Date: January 13, 2011 
 
To:  Design/Build Teams 
 
From: Jeff Wrigley - Project Manager 
 
Reference: Upgrade/Repair Existing HVAC Systems – Salt Lake Data Center 
  Department of Technology Services – State Office Building – Salt Lake City, Utah 
  DFCM Project No. 10303300 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 pages 
 Rocky Mountain Energy Analysis Report (February 18, 2010) 28 pages 
 SL DC Power Consumption 2 pages 
 Salt Lake Monthly UPS Utilization 4 pages 
 Total 35 pages 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES:   There are no Project Schedule changes. 
 
1.2 GENERAL ITEMS:   Section 15 of the RFP (page 9) is modified to make the drawings 

optional rather than required as follows:   
 

• Drawings (optional, 6 sets).  Each drawing sheet will be sized sufficient to demonstrate the 
detail as required to show new design approach, and to demonstrate quality. 
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Disclaimer 

 

The intent of this energy analysis report is to estimate energy savings associated with 
recommended upgrades to the mechanical systems at the Division of Facilities 
Construction and Management (DFCM) data center located in Salt Lake City, UT.  
Appropriate details are provided in Sections 2 through 4 of this report.  This report is not 
intended to serve as a detailed engineering design document and the description of the 
improvements are diagrammatic in nature only in order to document the basis of cost 
estimates and savings and to demonstrate the feasibility of suggested improvements. It 
should be noted that detailed design efforts may be required in order to implement several 
of the improvements evaluated as part of this energy analysis. As appropriate, costs for 
those design efforts are included as part of the cost estimate for each measure. 

While the recommendations in this report have been reviewed for technical accuracy and 
are believed to be reasonably accurate, the findings are estimates and actual results may 
vary. As a result, Nexant and Rocky Mountain Power are not liable if projected estimated 
savings or economics are not actually achieved. All savings and cost estimates in the 
report are for informational purposes, and are not to be construed as a design document or 
as guarantees. 

The DFCM data center staff shall independently evaluate any advice or direction 
provided in this report. In no event will Rocky Mountain Power and/or Nexant be liable 
for the failure of the customer to achieve a specified amount of energy savings, the 
operation of customer’s facilities, or any incidental or consequential damages of any kind 
in connection with this report or the installation of recommended measures. 
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Contacts 

Customers: 
John Harrington  
State Energy Manager 
Division of Facilities Construction and Management 
State of Utah 
4110 State Office Building 
Salt Lake City , Utah 84114 
P:(801) 652 2888 
E:  jharrington@utah.gov 
 
Daniel Frei 
Director of Finance 
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E: dfrei@utah.gov 
 
 
 
Rocky Mountain Power: 
Chris Kanoff      Gregory Noyes 
Energy Efficiency Project Manager   Customer and Community Manager 
Rocky Mountain Power    Rocky Mountain Power 
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P: (503) 813-5122                                                       P: (801) 220-4928  
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Energy Consultant:           
Jim Crockett P.E.                                                       David Quinlivan 
Senior Project Engineer                                             
Nexant Inc 
4021 South 700 East 
Suite 250 
Salt Lake City, Utah 84107 
P. (801) 639-5603 
E: jcrockett@nexant.com 

 

 

 



 

Energy Analysis Report – State of Utah Data Center Page iv 

Table of Contents 

LIST OF TABLES........................................................................................................... V 

1 EXECUTIVE SUMMARY ...................................................................................... 1 

1.1 INTRODUCTION AND BACKGROUND..................................................................... 1 
1.2 SUMMARY OF FINDINGS AND RECOMMENDATIONS.............................................. 1 
1.3 IMPLEMENTATION SUMMARY .............................................................................. 4 
1.4 GUIDE TO NEXT STEPS FOR THIS PROJECT WITH ROCKY MOUNTAIN POWER........ 4 

2 DETAILED DESCRIPTION OF PROPOSED EQUIPMENT AND 
OPERATION .................................................................................................................... 5 

2.1 EEM 1: IMPROVE AIRFLOW DISTRIBUTION ......................................................... 5 
2.2 EEM 2:  INSTALL A WATERSIDE ECONOMIZER.................................................... 6 
2.3 EEM 3:  ELIMINATE SIMULTANEOUS HUMIDIFICATION AND DEHUMIDIFICATION 6 

3 ENERGY EFFICIENCY MEASURE COSTS ...................................................... 8 

4 ENERGY ANALYSIS METHODOLOGY ............................................................ 9 

4.1 DETERMINATION OF BASELINE ENERGY CONSUMPTION...................................... 9 
4.2 DETERMINATION OF PROPOSED ENERGY CONSUMPTION................................... 11 

5 STRATEGY COMMISSIONING PLAN............................................................. 14 

5.1 FUNCTIONAL TESTING REQUIREMENTS.............................................................. 14 
5.2 MASTER LIST OF DEFICIENCIES......................................................................... 16 
5.3 TRENDING REQUIREMENTS................................................................................ 17 

6 ROCKY MOUNTAIN POWER ENERGY FINANSWER PROGRAM ...... .... 22 

7 APPENDIX.............................................................................................................. 23 

 



 

Energy Analysis Report – State of Utah Data Center Page v 

List of Tables 

Table 1-1: Estimated Rocky Mountain Power Incentive Summary 3 

Table 3-1: Cost Components (Option 1 – waterside economizer) 8 

Table 4-1: kW Demand Observed at Server Room Liebert Units 11 

Table 4-2: kW Demand Observed at Non-Server Room Liebert Units 11 

Table 4-3: Proposed HVAC System Usage 13 

Table 5-1: EEM Commissioning Summary 14 

Table 5-2: Global Input Points 14 

Table 5-3: Analog Points 15 

Table 5-4: Digital Points 15 

Table 5-5: Functional Checklist Log 15 

Table 5-6: Master List of Deficiencies 16 

Table 5-7: Liebert Measurement Requirements. 20 

Table 5-8: Waterside Economizer Measurement Requirements. 20 

Table 5-9: Data Center Air Distribution Measurement Requirements. 21 

Table 7-1: Energy Savings Calculation 23 

 

 



 

Energy Analysis Report – State of Utah Data Center Page 1 

1 Executive Summary 

1.1 Introduction and Background 

The State of Utah Department of Technology Services is consolidating data centers from 27 
different locations in to 2 locations, one of which is the Salt Lake City (SLC) data center.  
This consolidation will reduce the total server count.  Data center personnel indicated, in an 
interview, that it was not yet known whether the net power used in the SLC data center 
would increase or decrease.  Thus, the existing UPS load of approximately 300 kW was 
used as the basis for calculations in this report. 
This Energy Analysis Report (EAR) presents the results of an energy analysis conducted at 
the facility.  The objective of this analysis is to demonstrate the opportunities available to the 
facility to reduce electricity use through the installation of energy efficiency measures 
(EEMs) described herein.    
Because the existing mechanical system is functional and no upgrade is required, the 
incentive has been calculated by comparing the proposed system to the existing system. 

1.1.1 The Facility 

The State of Utah Salt Lake Data Center, located in Salt Lake City, operates 24 hours a 
day, 7 days per week, and 365 days per year.  The Data Center has one floor. It has a 
raised floor room filled with server racks and other computing equipment. The total area 
of the data center is approximately 22,000 square feet with 10,900 square feet of raised 
floor.  Air conditioning for the raised floor and supporting areas is provided by direct 
expansion (DX) Liebert units, which are fed by 6 outdoor dry-cool units which are 
between 15 and 20 years old. 
 
Nexant has identified an opportunity for the SLC data center to significantly reduce the 
amount of energy required to cool the data center by taking advantage of evaporative 
cooling.  After implementing hot and cold aisle separation, it is intended that the data 
center will be cooled with 65˚F supply air which, because of Salt Lake City’s arid 
climate, will be available most of the year through evaporative cooling.   
 
The proposed solution consists of optimizing the airflow within the data center, and 
reducing the runtime of the compressors in the Liebert units by using a new dedicated 
cooling tower and heat exchanger to provide chilled water to the Liebert units.  When 
outdoor air conditions permit (more than 90% of the year), the proposed HVAC system 
will eliminate the power required to run multiple DX units. 

1.2 Summary of Findings and Recommendations 

The purpose of this EAR is to demonstrate the opportunities available to the SLC data 
center to reduce electricity use through evaporative cooling.  Energy efficiency strategies 
chosen for inclusion in this report were based on the ISVR provided on December 14, 
2009, subsequent site visits, data trended on site, and conversations with data center 
personnel.  A summary of the recommended energy efficiency measures (EEMs) is 
included in the following section. Details pertaining to the analysis methodology and 
measure implementation are contained later in this report. 
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1.2.1 Energy Efficiency Measures 

The recommended option was separated into three (3) energy efficiency measures 
(EEMs).  Each has inherent savings that have been calculated using an incremental 
approach.  All of the EEMs must be implemented to realize the projected savings. 

1.2.1.1 EEM 1: Improve Airflow Distribution 

This measure allows fan savings to be realized by installing physical barriers to separate 
the cold aisles (on the intake side of the servers) from the hot aisles (on the outlet side of 
the servers).  By keeping the hot and cold air from mixing, the data center can be cooled 
with warmer supply air, and the Liebert units can cool the same number of servers with 
less air.   

1.2.1.2 EEM 2:  Install a Waterside Economizer 

If hot and cold aisle separation has been implemented, and the data center can be cooled 
with warmer supply air (e.g. 65°F instead of 55°F), then installing a cooling tower with a 
waterside economizer will allow the data center to be cooled without the use of a 
refrigeration cycle for most of the year.  This can result in significant energy savings.  

1.2.1.3 EEM 3:  Eliminate Simultaneous Humidification and Dehumidification 

Data centers are humidified to prevent static electricity problems.  However, this often 
results in humidity being added by a humidifier, and then removed by the cooling coil.  
Thus, the Liebert unit expends energy dehumidifying the air, and then the humidifiers 
expend energy humidifying the air.  By supplying warmer air to the space and 
maintaining a warmer cooling coil, simultaneous humidification and dehumidification 
can be avoided. 

1.2.1.4 (Evaluated but not recommended):  Install an Airside Economizer  

Similar to Option 1, this measure proposes cooling the data center with warmer supply 
air.  However, this measure proposes installing new roof-mounted air handling units 
(AHUs) with evaporative media, instead of cooling towers and pumps.   This type of 
system costs less to install and operate than the first option, but saves energy a reduced 
number of hours per year.   
This measure is not recommended, because even though air handlers will reduce the 
compressor energy usage of the seven (7) Liebert units in the server room, the dry-
coolers will still be required to run to serve the other five (5) Liebert units. 

1.2.2 Economic Summary Tables 

Table 1-1 summarizes the energy savings, incremental costs, incentives, and economics 
of each EEM. The utility cost savings are based on Rocky Mountain Power Rate 
Schedule 8-Primary.  For a more detailed cost breakdown of each EEM, refer to Section 
3. 

1.2.3 Recommendations and Savings Summary 

These measures will save an estimated 839,697 kWh, 66 kW, and $41,548 per year.  This 
results in an estimated simple payback of 7.3 years including Rocky Mountain Power 
incentives, and is recommended.  Note that this payback estimate does not include 
maintenance or equipment replacement savings.
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Table 1-1: Estimated Rocky Mountain Power Incentive Summary 
Project Name:  #

Rocky Mountain Power Rate Schedule: 8 Project Status Preliminary 
E

E
M

 # Energy FinAnswer                                                       
Energy Efficiency Measures

 Energy 
(kWh/yr)

Demand 
(kW/mo.) 

Electric     
Cost        
($/yr)

Incremental 
Installed Cost Incentive

Payback 
before 

incentive

Payback 
after 

incentive

E
E

M
  

T
yp

e

C
o

m
m

is
si

o
ni

ng
 

R
e

q
u

ir
ed

 ?

1 Improve Aiflow Distribution 157,444 12 7,790 $76,313 $19,508 9.8 7.3 R Y

2 Install a Waterside Heat Exchanger 577,291 45 28,564 $279,813 $71,530 9.8 7.3 R Y

3 Eliminate Simultaneous Humidification and Dehumidification 104,962 8 5,194 $50,875 $13,005 9.8 7.3 R Y

Project Total  839,697 66 $41,548 $407,001 $104,044 9.8 7.3

Percentage of cost paid by Incentive: 26% $302,957 Incentive

Notes regarding Energy FinAnswer incentives:

State of Utah Data Center

Savings

The above incentives are estimates only.  The incentive paid will be based on savings and costs in the post-installation inspection report. The Energy FinAnswer project incentive assumes implementation of 
all Energy Efficiency Measures.  If any measure is not implemented, the available project incentive may change and need to be recalculated.  The incentives listed above for individual measures are an 
allocation of the project incentive (allocated based on savings).  For details on how incentives are calculated, see the incentive calculation sheet(s). An incentive agreement needs to be signed prior to 
making financial commitments to proceed with the project.  

$104,044Installed Cost after Incentive
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1.3 Implementation Summary 

This report presents detailed information regarding the energy analysis and assumptions 
used. Depending upon your organization, one or all of your staff may need to review and 
understand one or more of the sections of the report. This report is structured as follows: 

Section 1 presents an executive summary with an overview of the project.  
Section 2 provides a description of the recommended EEMs. 
Section 3 outlines the incremental costs associated with each recommendation. 
Section 4 details the energy analysis methodology. 
Section 5 provides the commissioning plan. 
Section 6 contains Rocky Mountain Power’s program steps and incentive information. 
Section 7 is the appendix.  

1.4 Guide to next steps for this project with Rocky Mountain Power 

Review this report and make an implementation decision. Your staff has assisted with the 
development of this report. Because equipment and operational changes are 
recommended, your organization needs to be comfortable with the data, the analysis and 
the proposed EEMs for the project to be a success. Please independently evaluate the 
information contained in this report as you normally would for other projects of this 
scope. We are here to help – just contact Nexant and/or Rocky Mountain Power. Contact 
vendors to firm up bids. Do your normal diligence and make a decision. 

Sign a Rocky Mountain Power incentive agreement prior to signing Purchase Orders. 
Contact Rocky Mountain Power with your decision and procurement and installation 
schedule, and request and sign a Rocky Mountain Power incentive agreement prior to 
signing purchase orders or making other financial commitments to proceed with the 
project.  

Implement the project. Sign purchase orders and contracts with contractors. Complete the 
installation. To be eligible for a full incentive, commission the project according to 
guidelines from Rocky Mountain Power (see Section 5 for the commissioning plan). 

Project closeout. Send Rocky Mountain Power written notification of your project 
installation completion, commissioning submittals, and documentation of costs with labor 
and material itemized by energy efficiency measure. Rocky Mountain Power will hire a 
consultant to complete a post-installation inspection and prepare a final inspection report, 
documenting final energy savings and costs. The incentive payment will be based on the 
final inspection results. 
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2 Detailed Description of Proposed Equipment and Operation 

The purpose of this EAR is to demonstrate the opportunities available to the State of Utah 
data center to reduce electricity by upgrading its mechanical system.  The proposed 
mechanical measures were chosen for inclusion in this report based on site visits, trended 
data, and conversations with data center personnel. 

The proposed mechanical system was broken into three energy efficiency 
recommendations (EEMs). Each EEM has inherent savings.  However, the EEMs are 
interdependent and all measures must be installed in order to achieve the desired savings. 

This section provides a high-level overview of the measures. Deviations from these 
measures will affect the savings and incentives. The customer should evaluate all 
assumptions and contact Nexant if changes are necessary.  Once the selected system has 
been installed and its operation can be reviewed, the customer will be responsible for 
conducting on-site tests to determine if the equipment functionality matches the predicted 
response per the commissioning plan included in Section 5.  

Each recommendation is listed in the following sub-sections. Some appropriate 
parameters and their proposed values are included as a reference for measure 
implementation and savings verification. 

2.1 EEM 1: Improve Airflow Distribution 

2.1.1 Source of Energy Savings 

Without proper airflow management, servers draw air from the room, heat it, and blow it 
back into the room.  Hot air from the server racks mixes with cold supply air being 
delivered to the space, resulting in a warmer room temperature.  To compensate for this, 
and to keep the mixed air entering the server racks at an acceptable temperature, data 
center operators reduce thermostatic set point of the overall data center.  This results in 
the data center being kept cooler than is needed. 

Using partitions to physically separate the inlet and outlet sides of the servers (the ‘cold’ 
and ‘hot’ sides, respectively) prevents hot and cold air from mixing in the room prior to 
being drawn into the servers.  The temperature of the cold aisle will be close to the supply 
air temperature.  The hot air leaving the servers is contained in the hot aisle and returns to 
the AHU at a warmer temperature.  Warmer return air temperatures result in an increased 
temperature difference across the Liebert unit, and less fan energy being required to 
deliver the same amount of cooling. 

2.1.2 Specific Equipment Recommendations 

It is proposed that physical partitions be installed to separate the hot aisles from the cold 
aisles.  This may further include installing barriers to prevent air from passing through 
gaps or openings in the server racks.  Hot aisles will be ducted directly back to the return 
air intake of the Liebert units.  The more isolation between the hot and cold aisles, the 
more savings can be realized. 
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To realize the fan savings available from separating hot and cold aisles, it is necessary to 
add variable frequency drives (VFDs) to the air handler fans.  This will allow the fans to 
slow down, and only provide the required airflow. 

2.2 EEM 2:  Install a Waterside Economizer 

2.2.1 Source of Energy Savings 

Currently, the Liebert units are served by a bank of dry-coolers located west of the data 
center.  The Liebert units reject heat into a water / glycol mix which circulates between 
the dry-coolers and the Liebert units.  Each Liebert unit contains two DX compressors 
that reject heat into the water / glycol loop when cooling is required.  When outside air 
temperatures are sufficiently cold, water from the dry-coolers provides the Liebert units 
with cooling, without the use of compressors.   

With the proposed waterside economizer, the building is cooled without running the 
Liebert compressors when outdoor air conditions are suitable.  Cooling is provided by a 
cooling tower which cools water to within a few degrees of the outdoor air (OA) wet bulb 
(WB) temperature.  When the OA WB temperature is less than approximately 60˚F, the 
Liebert units can provide 65°F supply air without  running the compressors 
(approximately 90% of the year).   

2.2.2 Specific Equipment Recommendations 

The system proposed by the mechanical contractor includes a cooling tower, a waterside 
heat exchanger, and all required pumps.  The equipment is being oversized to achieve an 
approach temperature of approximately 5°F between the OAWB temperature and the 
indoor supply air temperature.   

2.2.3 Set points Recommended to Achieve Energy Performance  

Savings available from this measure depend on the ability of the AHUs to provide supply 
air temperatures that the server racks can tolerate.  It is recommended that the supply air 
temperature set point be a minimum of 65°F. 

2.3 EEM 3:  Eliminate Simultaneous Humidification and Dehumidification 

2.3.1 Source of Energy Savings 

Currently, dehumidification is an unintentional byproduct of cooling the supply air.  
Dehumidification occurs in the form of condensation when air passes over a surface that 
is colder than the dew point of the air.   

Humidity in the space is maintained at an elevated level, and the temperature of the 
cooling coil is lower than the mixed air dew point.  This causes water to condense on the 
cooling coil.  This dehumidifies the air, and also requires the DX system to expend more 
energy.  Furthermore, it requires the humidifier to expend energy adding humidity back 
to the air. 

Raising the temperature of supply air coil above the dew point temperature of the data 
center will prevent inadvertent dehumidification.  Reducing inadvertent dehumidification 
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will save energy by reducing the additional cooling required to dehumidify the air, and by 
eliminating the subsequent re-humidification. 

 Because the data center has very little human occupancy, its ventilation requirements are 
minimal.  Very little outside air is introduced to the space, so if the supply air temperature 
is raised enough to prevent dehumidification, very little humidification will be required.   

 

. 
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3 Energy Efficiency Measure Costs 

MSS, a local mechanical contractor with experience on similar projects, visited the site 
and estimated the costs of installing the proposed measures.  The cost of each measure is 
defined as the investment required to implement the measure.  Rocky Mountain Power 
reserves the right to review invoices and modify the incremental costs for the measures if 
they change after construction.     

The approximate incremental cost associated of adding a waterside economizer is 
$407,000.  The components of this cost estimate are outlined in Table 3-1. 

Table 3-1: Cost Components (Option 1 – waterside economizer) 

OPTION #1 - WATERSIDE ECONOMIZER
EEM 1:  Improve Airflow Distribution
Item Description Bidder Qty Cost Total

1 Hot / Cold Aisle Separation MSS 1 $75,000 $75,000
2 Commissioning Consultant 1 $1,313 $1,313

Subtotal $76,313

EEM 2:  Install a Waterside Economizer
Item Description Bidder

1 Oversized cooling tower MSS 1
2 Waterside heat exchanger MSS 1
3 Primary / Secondary Pumps MSS TBD
4 Commissioning Consultant 1 $4,813 $4,813

Subtotal $279,813

EEM 3:  Eliminate Simultaneous Humidification / Dehumidification
Item Description Bidder

1 Raise supply air temperature MSS 1 $50,000 $50,000
2 Commissioning Consultant 1 $875 $875

Subtotal $50,875

Total $407,000
Note:  Since all measures are required, per-measure commissioniong costs are assumed to be

proportional to measure costs.

$275,000 $275,000

` 

The following provides specific information regarding the cost estimate for each EEM: 
EEM 1:   
This includes the costs of physically separating the hot and the cold aisles with physical 
partitions, and ducting the return air from the hot aisle back the Liebert unit.  This was 
estimated by MSS not to exceed $75,000. 
EEM 2:  
This includes the costs of installing all cooling towers, heat exchangers, pumps, controls, 
and other required appurtenances.  It further includes the costs of any modifications 
required to the Liebert units to allow them to accommodate waterside cooling.   
EEM 3: 
Simultaneous humidification and dehumidification will go away as a natural consequence 
of raising the supply air temperature in EEM 2.  $50,000 the cost of EEM 2 was allocated 
to EEM 3. 
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4 Energy Analysis Methodology 

Energy savings were calculated by comparing the energy used by the proposed system 
with the energy used by the existing or baseline system.  This section of the report 
outlines the analysis methodology and results.  It is organized by the following sub-
sections: 

• Section 4.1 describes how the baseline energy consumption was calculated. 
• Section 4.2 describes how the proposed energy consumption was calculated. 

The proposed measures are all interdependent, and required for the energy savings to be 
realized.  Because of this, the savings were calculated in aggregate for the entire project, 
and then allocated to each measure according to its cost of implementation. 

4.1 Determination of Baseline Energy Consumption 

Because a mechanical upgrade is optional, the existing system is considered the baseline. 
The existing dry-cooler system at the State of Utah data center consists of six (6) dry-
coolers manifolded together.  Water from the dry-coolers is circulated to the indoor 
Liebert units by six (6) 5 HP pumps.  Heat is rejected from the dry-coolers by six (6) 1.5 
HP pumps.   

In a dry-cooler system, water circulates between indoor Liebert units, and outdoor heat 
rejection (dry-cooler) units.  A direct expansion (DX) cycle in the indoor Liebert units 
removes heat from return air and rejects it into the water.  When outdoor air temperatures 
(OATs) are sufficiently low, the water from the dry cooler-is cold enough to provide 
cooling without assistance from the DX compressors. 

This system, however, does not appear to be working as intended.  On a 30°F day, the 
water being supplied to the Liebert units was observed to be 60°F.  This was not cold 
enough to allow the Liebert units to run without compressors.  As a result of the warm 
water temperature, the compressors were running.  Although there was some variation in 
the kW demand of the Liebert units, it appeared to be entirely independent of the outdoor 
air temperature.  See Figure 4-1. 
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Figure 4-1: Server Room Liebert kW vs. OAT 
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To evaluate the baseline energy usage of the Liebert units, data loggers were installed and 
data was trended from January 11, 2010 to January 19, 2010.  The trended units included 
all 7 Liebert units in the server room, a Liebert unit in the TOC area, and a Liebert 
serving the office support area.  Three additional Liebert units serving other non-server 
areas were not trended.   

The average demand during the trending period was 117 kW.  The OAT during this time 
period ranged from 25°F to 50°F, and the compressors ran continuously.  Because 
historical utility bills indicate that energy consumption is usually lowest in winter 
months, the average energy used will generally be higher than 117 kW.  However, to be 
conservative, the average annual energy demand of the Liebert units was estimated to be 
120 kW (see Table 4-1). 
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The baseline energy usage of the Liebert units in the server room is calculated by 
multiplying the average energy consumption by 8,760 hours per year.   

Table 4-1: kW Demand Observed at Server Room Liebert Units 

kW 

Trended Annual Average 

(estimated) 

117 120 

 

Data was also trended for two (2) of the five (5) Liebert units outside of the server room.  
These units serve areas such as the print room, the TOC, and offices.  The average kW 
demand of the trended units was 12.3 kW.  The assumption was made that the other three 
(3) units would have approximately the same demand as the two (2) trended units, 
resulting in an average usage of 61 kW in January.  Although January is likely the worst 
case scenario, 61 kW was also used as the annual average to be conservative (see Table 
4-2). 

 

Table 4-2: kW Demand Observed at Non-Server Room Liebert Units 

kW 

Unit #1 Unit #2 Average # of units Total 

17.9 6.7 12.3 5 61 

The baseline energy usage of the five (5) Liebert units outside the server room is 
calculated by multiplying the average energy consumption by 8,760 hours per year.   

4.2 Determination of Proposed Energy Consumption 

During the vast majority of the year, the OAWB temperature is low enough to allow the 
Liebert units to supply 65°F air without supplemental cooling from the compressors.  
During hours when the OAWB temperature is too high for the AHUs units to supply 
65°F air using water from the tower, the existing dry-cooler system is available as a 
backup.  No energy savings are claimed during these hours.   

It is estimated that the cooling tower and waterside heat exchanger will eliminate the 
need for the compressors whenever the OAWB is less than 60°F, or approximately 7,982 
out of 8,760 hours per year. 

The proposed cooling tower fan, according to MSS, will only be required to run when the 
outdoor air wet bulb temperature is above 45°F.  Both the pump serving the cooling 
tower, and the pump serving the heat exchanger will run year round at full capacity.  It is 
estimated that the Liebert fans will be able to slow down and run at an average speed of 



 

Energy Analysis Report – State of Utah Data Center Page 12 

80% of capacity.  Because the data center has at least 140 tons of installed capacity, and 
the heat generated by the equipment on the UPS (i.e. the server racks) is approximately 
85 tons, assuming an average load of 80% is conservative. 

Because the non-server room Liebert units are used for comfort cooling, the proposed 
supply air temperature in these areas will be between 50°F and 55°F, rather than 65°F.  
Because of this, it is assumed that compressor savings will only be realized in the 5 non-
server room units when the outdoor air wet bulb (OAWB) temperature is 40°F or less.  
This represents approximately 4,950 hours or 57% of the year. 

The proposed mechanical system will save energy by reducing cooler pump and fan 
runtime in the outdoor dry-cooler units, and by reducing compressor runtime in the 
indoor Liebert units.   

The proposed energy usage has been summarized in Table 4-3 below. 
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Table 4-3: Proposed HVAC System Usage  

Server Room Proposed HVAC
Fans 7 fans

10 HP
85% load factor
80% average speed
34.1 Average kW

Tower pump 15 HP
80% load factor

9.0 kW
8760 Runtime hours

9.0 Average kW
CHW pump 15 HP

90% load factor
90% average speed

7.3 kW
8760 Runtime hours

7.3 Average kW
Tower fans 1 fans

25 HP
90% load factor
80% average speed
12.9 kW

3669 Runtime hours above 50 degrees
5.4 Average kW

Total 55.7kW

Non-Server Room Proposed HVAC
Fans 5 fans

10 HP
85% load factor
80% average speed

Total 24.3 kW  
The average energy demand of the new system is (143.2 – 55.7 = ) 87.5 kW less than that 
of the existing system.  Operating the new system when OAWB temperatures permit, and 
running the existing system during the remainder of the year, will result in annual savings 
of approximately 840,000 kWh per year.  (See Table 7-1 in the Appendix for complete 
energy savings calculations.) 
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5 Strategy Commissioning Plan   

All of the information discussed in this commissioning plan shall be provided and 
presented in the commissioning report.  Table 5-1 summarizes the EEMs that require 
commissioning or trending. 

Table 5-1: EEM Commissioning Summary 

EEM # EEM Name Require Cx 
(Y/N) 

Require 
Trending 

(Y/N) 

1 Improve Airflow Distribution Y Y 

2 Install a Waterside Economizer Y Y 

3 Eliminate Simultaneous 
Humidification and 
Dehumidification 

Y Y 

5.1 Functional Testing Requirements 

Functional testing shall either be performed by the installing contractor or the 
commissioning agent.  The functional test forms shall be built based on the design 
sequence of controls for the equipment.  They shall also include a point to point check 
table to compare the control system values to the measured (e.g., temperature sensor) or 
observed values (e.g., damper position) for each specific EEM.  Table 5-2, Table 5-3, and 
Table 5-4 are examples of the table format used to present the results of the point to point 
testing.  Table 5-5 is an example of the table format to be used for the functional checklist 
log.  These tables should include all of the points that need to be tested for EEMs that 
required testing.   

Table 5-2: Global Input Points 

System Point Name DDC Value Measured 
Value Pass (Y/N) Date/CA 

Initials 

Global 
Parameters 

Dry Bulb 
Temperature 

    

Global 
Parameters 

Wet Bulb 
Temperature 
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Table 5-3: Analog Points 

System Point Name 
DDC  

Value 

Measured  

Value 

Pass  

(Y/N) 
Date/CA 
Initials 

AHUs Supply Air Temperature     

General Outside Air Dry Bulb Temperature     

AHUs Return Air Dry Bulb Temperature      

Plant Condenser water supply temperature     

 

Table 5-4: Digital Points 

System Point Name DDC 
Value 

Measured 
Value 

Pass 
(Y/N) 

Date/CA 
Initials 

Cooling 
Tower 

Cooling Tower Fan 
Status 

    

Heat 
Exchanger 

Heat Exchanger 
Pump Status 

    

 

Table 5-5: Functional Checklist Log 

EEM 
# EEM Name 

Control 
Sequence 
Received 
(Y/N/NA) 

Completed 
Functional 

Checklist Received 
(Y/N/NA) 

Date 
Received 

Received 
By 

1 
Improve Airflow 
Distribution  

    

2 
Install a 
Waterside 
Economizer 

    

3 

Eliminate 
Simultaneous 
Humidification 
and 
Dehumidification 
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5.2 Master List of Deficiencies 

A closed out deficiency log shall be provided to (from the contractor) or completed by 
the commissioning agent to demonstrate that any items that did not pass the pre-
functional or functional testing have been addressed and mitigated.  The trending period 
shall not commence until all items have been addressed in the deficiency log, there is 
sufficient loading on the equipment, and the weather is appropriate. The deficiency log 
shall have a format similar to Table 5-6.  A few sample deficiencies are included in the 
table. 

Table 5-6: Master List of Deficiencies 

No. Affected 
Equipment Nature of Deficiency Date Recorded/By 

Whom 
Date that Item 

is Closed 

1 

Liebert 1 

Supply air temperature 
sensor is reading 5°F 
higher than a calibrated 
measuring device.  

1/1/07-NSP  

2 

Cooling 
Tower 

During the functional 
testing, the VFD did not 
modulate to maintain 
condenser water 
temperature. 

1/1/07-NSP  

3     
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5.3 Trending Requirements 

The following section describes the general trending requirements in order to verify the 
savings of each EEM.  Annotated trend graphs should be provided, clearly identifying 
compliance or non-compliance. 

5.3.1 Commissioning – EEM1 – Improve Airflow Distribution 

1. Perform 4 weeks of measurements per Table 5-9.  It is assumed that the required 
trended list of points in the table below will need to be collected by the CA using 
the Building Management System (BMS) or portable data loggers.   

2. Evaluate return air, mixed air, and discharge air conditions; and VFD% at the 
AHU fans (either all, or a representative sample).   

3. Verify proper operation of all systems and components, including: 

a. Verify that the fan VFD modulates with the return air temperature to 
maintain a constant discharge air temperature.    

b. Verify that the temperature of the air entering each of the server racks is 
acceptable.   

c. Verify that the difference between the RAT and the SAT is greater after 
implementation of the measure, and that the fan VFD % is lower. 

4. Compile data and present results. 

 

Performed by: Date: 

 

Comments/Changes: 
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5.3.2 Commissioning – EEM2 – Install a Waterside Economizer 

1. Perform 4 weeks of measurements per Table 5-7 and Table 5-8.  It is assumed that 
the required trended list of points in the table below will need to be collected by 
the CA using the BMS or portable data loggers.  To demonstrate that the 
waterside heat exchanger eliminates the need for DX cooling, it is important 
that the 4 weeks of data collection include hot outdoor air temperatures that will 
allow demonstration of whether supplemental DX cooling is required, or 
whether the waterside heat exchanger is adequate.  Such conditions are most 
likely to exist on hot summer days. 

2. Evaluate Status and VFD percentages on the water pumps; and discharge air 
temperature at each air handler (or a representative sample).  Verify that the 
control valve modulates to maintain the discharge air set point.  Verify that the 
pump speeds decrease as the coil demand decreases. 

3. Evaluate outdoor air, mixed air, and discharge air conditions; and operation status 
of fans, waterside heat exchanger, cooling tower, pumps, and valves.   

4. Verify proper operation of all systems and components, including: 

a. Verify transition from one cooling mode to another at the appropriate 
conditions.   

b. Verify that DX cooling equipment activates when the waterside heat 
exchanger is unable to maintain the discharge air set point. 

5. Compile data and present results. 

Performed by: Date: 

 

Comments/Changes: 
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5.3.3 Commissioning – EEM3 – Eliminate Simultaneous Humidification and 
Dehumidification 

1. Perform 4 weeks of measurements per Table 5-7 and Table 5-9.  It is assumed that 
the required trended list of points in the table below will need to be collected by 
the CA using the BMS or portable data loggers.   

2. Evaluate the return air and supply air humidity levels, and verify that 
humidification and dehumidification are not occurring at the same time. 

3. Verify proper operation of all systems and components, including: 

a. Verify that humidification is provided at the appropriate conditions. 

b. Verify that dehumidification is provided at the appropriate conditions. 

4. Compile data and present results. 

Performed by: Date: 

 

Comments/Changes: 
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Table 5-7: Liebert Measurement Requirements. 

Point Units Frequency Duration 
Return Air Temperature – Drybulb 

°F 5 minute 
Minimum four-week 
period 

Return Air Relative Humidity 
% 5 minute 

Minimum four-week 
period 

Amperage of Liebert unit 
Amps 5 minute 

Minimum four-week 
period 

Discharge Air Temperature-Drybulb 
°F 5 minute 

Minimum four-week 
period 

Air Handler Status 
On/Off 

State 
change 

Minimum four-week 
period 

Condensing Unit Status 
On/Off 

State 
change 

Minimum four-week 
period 

Condensing Unit Amperage 
Amps 5 minute 

Minimum four-week 
period 

 

Table 5-8: Waterside Economizer Measurement Requirements. 

Point Units Frequency Duration 
Outside Air Temperature-Drybulb and 
Wetbulb 

°F 15 minute 
Minimum four-week 
period 

Cooling water supply temperature 
°F 15 minute 

Minimum four-week 
period 

Cooling  water return temperature 
°F 15 minute 

Minimum four-week 
period 

Cooling water pump status 
On/Off 

State 
change 

Minimum four-week 
period 

Cooling water pump amperage 
Amps 15 minute 

Minimum four-week 
period 

Cooling water pump speed (VFD %) 
% 15 minute 

Minimum four-week 
period 

Cooling tower status 
On/Off 

State 
change 

Minimum four-week 
period 

Cooling tower LWT 
°F 15 minute 

Minimum four-week 
period 
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Table 5-9: Data Center Air Distribution Measurement Requirements. 

Point Units Frequency Duration 
Air temperature entering server racks 
(measured at various locations) 

°F 5 minute 
Minimum four-week 
period 

Space relative humidity 
% 15 minute 

Minimum four-week 
period 
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6 Rocky Mountain Power Energy FinAnswer Program 

• Implementation decision and sign incentive agreement 

Review the content of the Energy Analysis report and make a decision on 
implementation. Rocky Mountain Power and our engineering consultant are 
available to answer questions. 
Contact Rocky Mountain Power to discuss your decision and implementation 
schedule. Request an incentive agreement if you plan to proceed with 
implementation. 
To be eligible for incentives, sign the Rocky Mountain Power Incentive 
Agreement prior to signing purchase orders for equipment.  

• Procurement, installation and commissioning  

Provide Rocky Mountain Power with copies of purchase orders/signed 
contracts with installers by the date specified in your incentive agreement. 
Contact Rocky Mountain Power during project implementation if there are 
changes affecting the energy savings potential of the project, the project cost, 
or the schedule. 
Complete the installation and provide written notice of completion to Rocky 
Mountain Power by the date specified in your incentive agreement. 
Complete commissioning according to plan provided by Rocky Mountain 
Power. (The customer pays for commissioning as part of the implementation 
cost of the measures.) 

• Post-installation inspection and incentive payment 

Provide Rocky Mountain Power with commissioning submittals and project 
invoices. Documenting costs by energy efficiency measure with labor and 
material itemized.  
Rocky Mountain Power (or a consultant hired by Rocky Mountain Power) 
will contact you to schedule an inspection of installed energy efficiency 
measures.  
Rocky Mountain Power will review the inspection results, commissioning 
submittals, and invoices. Rocky Mountain Power will mail an incentive 
payment within 45 days of satisfactory review of the inspection results and 
project invoices. 
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7 Appendix 

Table 7-1: Energy Savings Calculation 
Server Room Liebert Demand Server Room Proposed HVAC
Baseline HVAC 143.2 kW Fans 7 fans
Proposed HVAC 55.7 kW 10 HP
Average Savings 87.5 kW 85% load factor

80% average speed
# of months w/ demand savings 9 34.1 Average kW
# months w/out demand savings 3 Tower pump 15 HP
Average kW savings 66 kW 80% load factor

9.0 kW
# of hours w/ existing system 778 (wb >= 60°F) 8760 Runtime hours
# of hours w/ new system 7982 9.0 Average kW

CHW pump 15 HP
Non-Server Room Liebert Demand 90% load factor
Baseline HVAC 61.5 kW 90% average speed
Proposed HVAC 24.3 kW 7.3 kW
Average Savings 37.1 kW 8760 Runtime hours

7.3 Average kW
# of months w/ demand savings 0 Tower fans 1 fans
# months w/out demand savings 12 25 HP
Average kW savings 0 kW 90% load factor

80% average speed
# of hours w/ existing system 4951 (wb >= 40°F) 12.9 kW
# of hours w/ new system 3809 3669 Runtime hours above 50 degrees

5.4 Average kW
Consumption Total 55.7kW
Baseline Consumption 1,793,118 kWh
Proposed HVAC 537,648 kWh Non-Server Room Proposed HVAC
Existing HVAC 415,773 kWh Fans 5 fans
Savings 839,697 kWh 10 HP

85% load factor
Cost per kWh 0.0365$          Schedule 8 primary 80% average speed
Cost per kW 13.8020$        Schedule 8 primary Total 24.3 kW

Incentive per kWh $0.12
Incentive per average kW $50

Annual Utility Savings 41,548.38$     
Incentive $104,043.90

Total Cost 407,000$        
Net Cost 302,956$        

Simple Payback 7.3 years
Note:  This payback only includes energy savings.  Other savings such as maintenance
   and equipment reqplacement costs have not been included.  

 

 

 

 

 



Yy Mo. Kilowatt Energy Use
2006 January 394459.74
2006 February 360252.51
2006 March 394841.46
2006 April 391569.18
2006 May 412958.01
2006 June 406168.02
2006 July 432169.62
2006 August 431490.48
2006 September 400845.12
2006 October 410678.28
2006 November 395013.57
2006 December 385997.97
2007 January 412,721.58
2007 February 369,451.56
2007 March 383,985.81
2007 April 405,518.61
2007 May 428,553.72
2007 June 434,819.09
2007 July 464,674.77
2007 August 468,250.47
2007 September 433,085.85
2007 October 285,107.64
2007 November 341,008.24
2007 December 444,689.00
2008 January 200,108.73
2008 February 402,717.33
2008 March 401,301.36
2008 April 422,076.00
2008 May 421,409.00
2008 June 451,639.00
2008 July 480,180.00
2008 August 516,242.00
2008 September 454,152.00
2008 October 446,594.84
2008 November 423,134.00
2008 December 425,050.00
2009 January 425,719.19
2009 February 388,354.00
2009 March 434,163.52
2009 April 425,891.25
2009 May 453,760.39
2009 June 449,934.00
2009 July 486,123.00
2009 August 469,622.00
2009 September 452757.09
2009 October 461,246.32
2009 November 443725.96
2009 December 457993.43
2010 January 441666.16
2010 February 393987.31
2010 March 458037.94
2010 April 473707.61

SL DC Power Consumption



2010 May 504533.03
2010 June 506784.27
2010 July 534780.00
2010 August 535377.05
2010 September 501664.51
2010 October 489981.79
2010 November 467898.92
2010 December 488889.8
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 Date Total kw 
Capacity

Used 
kw

Spare kw % Available Date Total kw 
Capacity

Used kw Spare kw % Available Date
Total 

kw 
both

% 
Used

07/07/08 112 0 112 100% 07/07/08 112 0 112 100% 07/07/08 0 0%

07/14/08 112 0 112 100% 07/14/08 112 0 112 100% 07/14/08 0 0%

07/21/08 112 0 112 100% 07/21/08 112 0 135 121% 07/21/08 0 0%

07/28/08 112 3 109 97% 07/28/08 112 1 111 99% 07/28/08 4 1%

08/04/08 112 1 111 99% 08/04/08 112 1 111 99% 08/04/08 2 1%

08/11/08 112 3 109 97% 08/11/08 112 1 111 99% 08/11/08 4 1%

08/18/08 112 2 110 98% 08/18/08 112 1 111 99% 08/18/08 3 1%

08/25/08 112 2 110 98% 08/25/08 112 1 111 99% 08/25/08 3 1%

09/01/08 112 2 110 98% 09/01/08 112 1 111 99% 09/01/08 3 1%

09/08/08 112 2 110 98% 09/08/08 112 1 111 99% 09/08/08 3 1%

09/15/08 112 2 110 98% 09/15/08 112 1 111 99% 09/15/08 3 1%

09/22/08 112 2 110 98% 09/22/08 112 1 111 99% 09/22/08 3 1%

09/29/08 112 2 110 98% 09/29/08 112 1 111 99% 09/29/08 3 1%

10/06/08 112 2 110 98% 10/06/08 112 1 111 99% 10/06/08 3 1%

10/13/08 112 2 110 98% 10/13/08 112 3 109 97% 10/13/08 5 2%

10/20/08 112 2 110 98% 10/20/08 112 3 109 97% 10/20/08 5 2%

10/27/08 112 2 110 98% 10/27/08 112 2 110 98% 10/27/08 4 1%

11/03/08 112 2 110 98% 11/03/08 112 1 111 99% 11/03/08 3 1%

11/10/08 112 2 110 98% 11/10/08 112 2 110 98% 11/10/08 4 1%

11/17/08 112 3 109 97% 11/17/08 112 1 111 99% 11/17/08 4 1%

11/24/08 112 3 109 97% 11/24/08 112 1 111 99% 11/24/08 4 1%

12/01/08 112 4 108 96% 12/01/08 112 2 110 98% 12/01/08 6 2%

12/08/08 112 4 108 96% 12/08/08 112 2 110 98% 12/08/08 6 2%

12/15/08 112 4 108 96% 12/15/08 112 2 110 98% 12/15/08 6 2%

12/22/08 112 4 108 96% 12/22/08 112 2 110 98% 12/22/08 6 2%

12/29/08 112 3 109 97% 12/29/08 112 3 109 97% 12/29/08 6 2%

01/05/09 112 4 108 96% 01/05/09 112 3 109 97% 01/05/09 7 3%

01/12/09 112 4 108 96% 01/12/09 112 3 109 97% 01/12/09 7 3%

01/19/09 112 4 108 96% 01/19/09 112 2 110 98% 01/19/09 6 2%

01/26/09 112 4 108 96% 01/26/09 112 2 110 98% 01/26/09 6 2%

02/02/09 112 4 108 96% 02/02/09 112 4 108 96% 02/02/09 8 3%

02/09/09 112 4 108 96% 02/09/09 112 4 108 96% 02/09/09 8 3%

03/02/09 112 5 107 96% 03/02/09 112 5 107 96% 02/16/09 10 4%

04/04/09 112 7 105 94% 04/04/09 112 6 106 95% 02/23/09 13 5%

04/18/09 112 8 104 93% 04/18/09 112 6 106 95% 03/02/09 14 5%

05/02/09 112 7 105 94% 05/02/09 112 6 106 95% 03/09/09 13 5%

05/16/09 112 7 105 94% 05/16/09 112 5 107 96% 03/16/09 12 4%

MGE 225 kva (200kw) # 3

Salt Lake Monthly UPS Utilization

MGE 225 kva (200kw) # 4

Note: Each UPS is designed to carry the entire load if the other UPS fails. Since they are 225 kw redundant system , 
each UPS should not be loaded to the maximium of 112 kW.  Stats are pulled every Monday kw Output .

F:\users\MWORKMAN\WP\ADDENDA\DTS Data Ctr VBS DB Add 1 UPS Utilization.xls
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05/31/09 112 8 104 93% 05/31/09 112 8 104 93% 03/16/09 16 6%

06/13/09 112 10 102 91% 06/13/09 112 8 104 93% 03/16/09 18 7%

 7/5/09 112 11 101 90% 07/05/09 112 11 101 90% 03/16/09 22 8%

07/19/09 112 13 99 88% 07/19/09 112 11 101 90% 03/16/09 24 9%

08/02/09 112 13 99 88% 08/02/09 112 13 99 88% 03/16/09 26 10%

08/16/09 112 14 98 88% 08/16/09 112 14 98 88% 03/16/09 28 10%

08/30/09 112 14 98 88% 08/30/09 112 13 99 88% 03/16/09 27 10%

09/27/09 112 14 98 88% 09/27/09 112 13 99 88% 03/16/09 27 10%

10/04/09 112 13 99 88% 10/04/09 112 13 99 88% 03/16/09 26 10%

10/18/09 112 20 92 82% 10/18/09 112 19 93 83% 03/16/09 39 14%

11/01/09 112 20 92 82% 11/01/09 112 21 91 81% 03/16/09 41 15%

11/22/09 112 25 87 78% 11/22/09 112 25 87 78% 03/16/09 50 19%

12/13/09 112 25 87 78% 12/13/09 112 24 88 79% 03/16/09 49 18%

12/27/09 112 26 86 77% 12/27/09 112 24 88 79% 03/16/09 50 19%

01/03/10 112 28 84 75% 01/03/10 112 25 87 78% 03/16/09 53 20%

01/17/10 112 28 84 75% 01/17/10 112 24 88 79% 03/16/09 52 19%

02/07/10 112 29 83 74% 02/07/10 112 28 84 75% 03/16/09 57 21%

02/21/10 112 29 83 74% 02/21/10 112 28 84 75% 03/16/09 57 21%

03/07/10 112 30 82 73% 03/07/10 112 28 84 75% 03/16/09 58 21%

03/21/10 112 33 79 71% 03/21/10 112 34 78 70% 03/16/09 67 25%

04/11/10 112 39 73 65% 04/11/10 112 41 71 63% 03/16/09 80 30%

04/25/10 112 39 73 65% 04/25/10 112 40 72 64% 03/16/09 79 29%

05/09/10 112 43 69 62% 05/09/10 112 42 70 63% 03/16/09 85 31%

05/23/10 112 42 70 63% 05/23/10 112 42 70 63% 03/16/09 84 31%

06/06/10 112 43 69 62% 06/06/10 112 42 70 63% 03/16/09 85 31%

06/27/10 112 45 67 60% 06/27/10 112 44 68 61% 03/16/09 89 33%

07/11/10 112 48 64 57% 07/11/10 112 47 65 58% 03/16/09 95 35%

07/25/10 112 46 66 59% 07/25/10 112 46 66 59% 03/16/09 92 34%

08/08/10 112 44 68 61% 08/08/10 112 44 68 61% 03/16/09 88 33%

08/22/10 112 48 64 57% 08/22/10 112 47 65 58% 03/16/09 95 35%

09/05/10 112 44 68 61% 09/05/10 112 46 66 59% 03/16/09 90 33%

09/19/10 112 46 66 59% 09/19/10 112 45 67 60% 03/16/09 91 34%

10/03/10 112 46 66 59% 10/03/10 112 47 65 58% 03/16/09 93 34%

10/17/10 112 46 66 59% 10/17/10 112 47 65 58% 03/16/09 93 34%

10/31/10 112 46 66 59% 10/31/10 112 45 67 60% 03/16/09 91 34%

11/14/10 112 44 68 61% 11/14/10 112 44 68 61% 03/16/09 88 33%

12/29/10 112 46 66 59% 12/29/10 112 47 65 58% 03/16/09 93 34%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

F:\users\MWORKMAN\WP\ADDENDA\DTS Data Ctr VBS DB Add 1 UPS Utilization.xls
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 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

 112 0 112 100%  112 0 112 100% 03/16/09 0 0%

F:\users\MWORKMAN\WP\ADDENDA\DTS Data Ctr VBS DB Add 1 UPS Utilization.xls
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