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Addendum No. 6 
 
Date: May 16, 2013 
 
To:  Contractors 
 
From: Matthias Mueller – Program Director 
 
Reference: Regional Training Institute – TASS Phase 2 
  Utah National Guard – Camp Williams, Utah  

DFCM Project No.  11020480 
 
Subject: Addendum No. 6 
 
Pages Addendum Cover Sheet 1 page 
 Revised Project Schedule 1 page 
 Architect’s Addendum Add-06 2 pages 
 Revised Cost Proposal Form and Schedule Attachment 10 pages 
 Drawing 1 page  
 Total 15 pages 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum 
apply to all drawings and specification sections whether referenced or not involving the portion of the 
work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this 
Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to 
Disqualification.   
  
 
6.1 SCHEDULE CHANGES:  See attached revised Project Schedule.  Changes are highlighted. 
 
6.2 GENERAL ITEMS:   
 

6.2.1 See attached Architect’s Addendum Add-06 dated May 16, 2013. 
 
6.2.2 See attached Revised Cost Proposal Form and Schedule Attachment 
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PROJECT SCHEDULE   

REVISED PER ADDENDUM NO. 6 – DATED MAY 16, 2013 
 

PROJECT NAME: REGIONAL TRAINING INSTITUTE TASS PHASE 2 
DFCM PROJECT NO. 11020480 

Event Day Date Time Place 
Request for Proposals and 
Construction Documents 
Available 

Thursday Feb, 14, 2013 10:30 AM DFCM web site * 

Mandatory Pre-Proposal Site 
Meeting  

Monday Feb 25, 2013 10:30 AM Building 8000 
Camp Williams 
Riverton, Utah 

Last Day to Submit Questions 
prior to submittal of Statements of 
Qualifications 

Monday Mar 4, 2013 12:00 Noon Matthias Mueller - DFCM 
E- mail: mmueller@utah.gov 
Fax:  801-538-3267 

Addendum Deadline Monday Mar 11 2013 4:00 PM DFCM web site * 

Prime Contractors turn in 
References, Statements of 
Qualifications, Management 
Plans (including Schedule), and 
Termination/Debarment 
Certifications 

Friday Mar 15, 2013 12:00 Noon DFCM 
4110 State Office Bldg 
SLC, UT 

Short Listing by Selection 
Committee (if applicable) 

Thursday Mar 21, 2013 To be 
determined 

To be determined 

Contract Documents available to 
Short Listed Contractors 

Friday Mar 22, 2013 4:00 PM DFCM web site * 

Last Date to Submit Questions for 
Final Addendum 

Monday Apr 22, 2013 12:00 Noon Matthias Mueller - DFCM 
E- mail: mmueller@utah.gov 

Final Addendum Deadline  Friday Apr 26, 2013 4:00 PM DFCM web site * 
Prime Contractors Turn In Cost 
Proposals and Cost Reduction 
Proposals  

Thursday May 2, 2013 12:00 Noon DFCM 
4110 State Office Bldg 
SLC, UT 

Subcontractor List Due 
 

Friday May 3, 2013 12:00 Noon DFCM 
4110 State Office Bldg 
SLC, UT 
E-mail:marlaworkman@utah.gov 

Interviews Tuesday May 7, 2013 To be 
determined 

DFCM Offices 

Addendum 6  Thursday May 16 2013 12:00 Noon DFCM web site* 
Contractors turn in revised 
Cost Proposals and 
Management Plan Cost 
Justification Statement 

Thursday May 23, 2013 2:00 PM  DFCM 
4110 State Office Bldg 
SLC, UT 
E-mail:marlaworkman@utah.gov 

Announcement Tuesday May 28, 2013 4:00 PM DFCM web site * 
 
* DFCM’s web site address is http://dfcm.utah.gov.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM 
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ADD-06 
 

ADDENDUM  

 

Architectural Nexus, Inc. 
www.archnexus.com 
 
SALT LAKE CITY 
2505 East Parleys Way 
Salt Lake City, Utah 84109 
T 801.924.5000 
F 801.924.5001 
 
PLACERVILLE 
778 Pacific Street 
Placerville, California 95667 
T 530.626.1810 
F 530.626.1931 
 
SACRAMENTO 
1990 Third Street, Suite 500 
Sacramento, California 95811 
T 916.443.5911 
F 916.443.2965 
 

ISSUE DATE: 16 May 2013 
RESPONSE TO: Project Funding / Project Phasing
PROJECT: RTI TASS Complex, Phase II

Administration & Billets Buildings
17800 South Academy Street 
Utah National Guard Camp Williams

DFCM’S PROJECT #: 11020480 

NGB’S PROJECT #: 490444 

ARCHITECT’S PROJECT #: 11024 

OWNER: Utah National Guard 
12953 South Minuteman Drive 
Draper, Utah  84020-1726 

  

SUBJECT: BID BREAKOUT CLARIFICATIONS 

ATTACHED: VOLUMES A.1 & A.2 

Architectural: AS103 

PAGES: Narrative (2) 
Drawings, Volume A (1) 

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents as noted below.  Acknowledge 
receipt of this Addendum in the space provided on the Bid Form.  Failure to do so may subject the Bidder to disqualification.  This 
Addendum includes all attachments noted, included herein by reference. 

 

 
PROJECT FUNDING CLARIFICATION 
ADD-06.01 Explanation of the Bid Process 

Due to limited funding for this project, all aspects of the original bid documents cannot be awarded at this time.  It is the intent 
of the State of Utah to immediately award the Administration Building of this project.  While work associated with the 
Administration Building will be contracted and commence immediately, currently there is not adequate funding to proceed with 
the Billets Building.  The Utah National Guard intends to seek additional funding for the project from the National Guard 
Bureau for the Billets Building, and Bid Alternates # 1-4 identified in the original bid documents. Additional funding for these 
elements of the project could take up to several months to obtain.  The work associated with the Billets Building and Bid 
Alternates # 1-4 is anticipated by the UNG to be fully funded; however, there is the possibility that some or all of this work will 
NOT be funded.  As funding is resolved for the Billets Building and Bid Alternates #1-4, it is the intent of the owner to award 
ALL the work associated with this bid to ONE contractor.  This work will NOT be divided between multiple contractors. 

 
PROJECT SCHEDULE CLARIFICATION 
ADD-06.02 Explanation of the Anticipated Project Schedule 

It is anticipated that the Administration Building will proceed with construction approximately 3 weeks later than outlined in the 
RFP document.  The construction period for this project will remain 15 months, and the Substantial Completion Date for this 
portion of the project will be revised from Friday, August 15, 2014 to Friday, September 5, 2014. 
 
It is anticipated that Notice to Proceed for work associated with the Billets Building will be provided after May 30, 2013, but 
prior to October 15, 2013.  Once the Notice to Proceed is provided, this portion of the work will also have a 15-month 
construction duration. 

 
REVISED PROJECT BID BREAKOUT 
ADD-06.03 Explanation of Bid Breakouts 

Please provide a revised bid breakout based on the following four items.  Boundaries for the Scope of Work contained in each 
item are identified on sheet AS103 – BUILDING CONSTRUCTION LIMITS, Issued 16 May 2013, attached. 
It should be noted that bid scores tabulated into the DFCM Scoring Matrix will be based off of the sum of all four 
items listed below. 
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COST PROPOSAL FORM – REVISED 
PER ADDENDUM NO. 6 DATED MAY 16, 2013 

 
 

NAME OF PROPOSER: ________________________________________________ DATE: ________________ 
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah 84114 
 
 
The undersigned, responsive to the “Notice to Contractors” and in accordance with the “Request for Proposals” 
for the CAMP WILLIAMS RTI TASS COMPLEX, PHASE II – UTAH ARMY NATIONAL GUARD  
CAMP WILLIAMS, UTAH – DFCM PROJECT NO. 11020480 and having examined the Contract 
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the 
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, 
materials and supplies as required for the Work in accordance with the Contract Documents as specified and 
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing 
the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda: ________________________________________________ 
 
 
COST PROPOSAL ADMINISTRATION BUILDING:   For all work shown on the Drawings and described in 
the Specification and Contract Documents, I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
COST PROPOSAL BILLETS BUILDING:  For all work shown on the Drawings and described in the 
Specification and Contract Documents, I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE  NO. 1:   For all work shown on the Drawings and described in the Specification and 
Contract Documents as Additive Alternate No. 1 for exterior laminated glazing for Administration/Education and 
Billets buildings, I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 



 

COST PROPOSAL FORM 
PAGE NO. 2 
 
 
ADDITIVE ALTERNATE  NO. 2:  For all work shown on the Drawings and described in the Specification and 
Contract Documents as Additive Alternate No. 2 for the addition of (2) 1+1 units per floor in Billets building (12 
units total), I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
 
ADDITIVE ALTERNATE  NO. 3:  For all work shown on the Drawings and described in the Specification and 
Contract Documents as Additive Alternate No. 3 for the addition of (2) 1+1 units per floor in Billets building (12 
units total), I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
 
ADDITIVE ALTERNATE  NO. 4:  For all work shown on the Drawings and described in the Specification and 
Contract Documents as Additive Alternate No. 4 for landscaping, I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
NOT-TO-EXCEED HOLDING COST:  Cost or credit (if may) to delay the start of all work associated with the 
Billets Building and Additive Alternates 1, 2, 3, and 4 until October 15, 2013 with an anticipated 15 month 
construction period for this work, I/we agree to perform for the sum of: 
 
_________________________________________________________________DOLLARS ($______________) 
(In case of discrepancy, written amount shall govern) 
 
 
 
I/We guarantee that the Work will be Substantially Complete by ________________ (specific date to be provided 
by contractor), should I/we be the successful proposer, and agree to pay liquidated damages in the amount of 
$2,000.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s 
Agreement.  This bid shall be good for 45 days after bid opening. 
 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Document’s, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100% 
Performance and Payment bonds are not delivered within the time set forth. 
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Type of Organization: ____________________________________ 

   (Corporation, Partnership, Individual, etc.) 
 

Any Request and Information related to Utah Preference Laws:  

 

 _______________________________________ 

 
 
 

Respectfully submitted, 
 
 

Name of Proposer 

 

ADDRESS: 

 

 

 

 

 

Authorized Signature 
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COST PROPOSAL SCHEDULE ATTACHMENT 
TO BE SUBMITTED WITH THE REVISED DFCM COST PROPOSAL FORM 

 
 
NAME OF PROPOSER: ________________________________________________ DATE: ________________ 
 
Project Name:   Regional Training Institute (RTI) TASS Complex, Phase II 
 Utah Army National Guard – Camp Williams, Utah 
 
Project Number:  11020480 
 
 
DESCRIPTION OF COST PROPOSAL ITEMS 
 
Note:  It is the intent that ALL work shown on the Drawings and described in the Specifications and Contract 
Documents are covered in the following proposal items.  The costs for the following items shall be separated, but 
comprise the Cost Proposal.  Alternate Bid Items are listed separately after the description of all Proposal Items.  
The separation of the scope of work to be performed for each proposal item listed in the following table will 
conform to limitations and delineated as follows: 
 
Cost Proposal Item 1 – RTI TASS Complex, Phase II, including all buildings on the site, excluding Alternate 
Bid Items 1 through 6 listed below.  Separate amounts are required for (1) Administration/Education Building and 
(2) Billets Building. All work required in connection with construction, including excavation and backfilling for 
foundation walls and footings, finish shaping and proof rolling subgrade material, engineered fill, and the gravel 
drainage fill under the floor slab. Utility work will include installation of all systems within the building and 
extend to 5 feet outside the building. Mechanical work will include the installation of all heating equipment, 
ducting, grilles, and vent lines.  Electrical work will include the installation of all conduit and wiring, fixtures, 
receptacles and the emergency generator and associated wiring and conduit.  Price will include construction of 
trash enclosure, mechanical/electrical yards, and selective demolition and reconstruction of Phase I dock canopy. 
 
Cost Proposal Item 2 – Site Preparation and Grading: Site Preparation. All work in connection with the 
preparation of the project site (within the limits of construction) to bring the subgrade elevations required for the 
construction of facilities to the elevations specified on the plans, including clearing, grubbing, excavation and 
embankment, earthwork, drainage channels/systems, retaining walls, and final grading/compaction of site soils to 
subgrade levels.  The bid will NOT include excavation and backfilling required for foundation walls and footings 
nor the finish shaping and proof rolling of the subgrade under pavements and floor slab construction. Grading. All 
work in connection with grading of unpaved areas disturbed by construction, including placement of top soil from 
existing stock piles on the prepared subgrade and finish grading the topsoil. This bid will NOT include sodding, 
sprigging, mulching, plants, planting, nor the grading and preparation of the subgrade. 
 
Cost Proposal Item 3 – Rigid Pavement (Concrete):  All work in connection with the furnishings, placing, and 
compaction of base and surface courses of pavements for access roads, service and access aprons, pads and 
parking areas, including the finish shaping and proof rolling of the prepared subgrade. This bid will NOT include 
the construction of prepared subgrade, drainage structures, nor other items designated as site preparation work. 
The costs for each type parking area and the pavement designated access road are to be indicated separately as 
listed. 
 
Cost Proposal Item 4 – Flexible Pavement (Asphalt):  All work in connection with the furnishings, placing, and 
compaction of base and surface courses of pavements for access roads, service and access aprons, pads and 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM 



COST PROPOSAL SCHEDULE ATTACHMENT 
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parking areas, including the finish shaping and proof rolling of the prepared subgrade. This bid will NOT include 
the construction of prepared subgrade, drainage structures, nor other items designated as site preparation work. 
The costs for each type parking area and the pavement designated access road are to be indicated separately as 
listed. 
 
Cost Proposal Item 5 – Sidewalks and walkways:  All work in connection with the construction of concrete 
walks, including the finish shaping and proof rolling of the prepared subgrade. This bid will NOT include the 
construction of the prepared subgrade, drainage structures, nor other items designated as site preparation and 
grading work. 
 
Cost Proposal Item 6 – Utility Connection, Impact Fees, and Permits:  All work in connection with obtaining 
and paying for local building permits, utility permits, connection fees, impact fees, and utility companies’ 
inspection fees for this project.  This proposal includes all the utility connections, impact fees, and permits 
including those required for Alternate Bid Items 1 through 6.  This proposal item does NOT include 
Owner’s/DFCM inspection and testing costs for site lines and building lines after the meter. 
 
Cost Proposal Item 7 – Security Lighting:  All work in connection with the furnishing and installation of the 
exteriors pole mounted lighting system, including trenching and backfilling, cable, and accessory item to a point 5 
feet outside the building line; complete and ready for service. This bid will NOT include work inside the building 
(five-foot line) nor any building-mounted exterior lighting fixtures. 
 
Cost Proposal Item 8 – Utility Connection and Exterior Fire Protection:  Utility Connections.  All work in 
connection with furnishing and installing water, gas, and sanitary sewer service lines from the main to a point 5 
feet outside the building line and trenching for direct burial electrical and telephone cables, including backfilling 
and compaction of earth after cables have been installed by local utility companies. Exterior Fire Protection.  All 
exterior work in connection to provide protection. This includes extension of water mains for fire protection to 
hydrants. The cost for each type of utility work is to be indicated separately as listed. 
 
Cost Proposal Item 9 – Miscellaneous:  All work and fees not identified in Bid No. 1 through 8 above. This bid 
will NOT include work associated with the Alternate Bid Items listed below. 
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ALTERNATE BID ITEMS: 
 
Alternate Bid Item 1 – Exterior laminated glazing for Administration/Education and Billets buildings:  All 
work in connection with the furnishing of laminated insulating glass units for all exterior glazing, including but 
not limited to curtainwall systems, storefronts, and aluminum doors. This work will include all associated work 
required to complete, including providing appropriated NFRC labeling of systems. 
 
Alternate Bid Item 2 – Addition of (2) 1+1 Units per floor in Billets building (12 units total):  All work in 
connection with the furnishing of two 1+1 Unites per floor, for three floors, of Billets building, including but not 
limited to exterior cladding and wall systems, glazing, flooring and ceiling systems, and HVAC and electrical 
systems. This work will include all associated work required to complete, including electrical conduit, wiring, 
fixtures, finishes and equipment. 
 
Alternate Bid Item 3 – Addition of (2) 1+1 Units per floor in Billets building (12 units total):  All work in 
connection with the furnishing of two 1+1 Unites per floor, for three floors, of Billets building, including but not 
limited to exterior cladding and wall systems, glazing, flooring and ceiling systems, and HVAC and electrical 
systems. This work will include all associated work required to complete, including electrical conduit, wiring, 
fixtures, finishes and equipment. 
 
Alternate Bid Item 4 – Landscaping:  All work in connection with the furnishing and planting of new trees, 
shrubs, bushes, and vines at locations specified, including fertilizing, mulching, staking, erection of temporary 
barriers to prevent damage, watering and general maintenance operation required to establish healthy growth after 
transplant. 
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DESCRIPTION OF PHASED CONSTRUCTION COST PROPOSAL ITEMS 
 
Note:  It is the intent that ALL work shown on the Drawings and described in the Specifications and Contract 
Documents are covered in the following phased proposal items.  The costs for the following items shall be 
separated, but comprise the Cost Proposal.  Alternate Bid Items and Cost Proposal Items are listed separately 
above.  The intent of the following schedule is to incorporate all costs associated with the Cost Proposal Items 
listed above, but presented in a phased construction breakout.  The separation of the scope of work to be 
performed for each phased proposal item listed in the following table will conform to limitations and delineated as 
follows: 
 
Phased Cost Proposal Item 1 – Administration Building, including all buildings on the site within the 
associated building construction limits demarked in the Drawings, excluding Alternate Bid Items 1 through 4 
listed above.  All work required in connection with construction, including excavation and backfilling for 
foundation walls and footings, finish shaping and proof rolling subgrade material, engineered fill, and the gravel 
drainage fill under the floor slab. Utility work will include installation of all systems within the building and 
extend to associated building construction limits. Mechanical work will include the installation of all heating 
equipment, ducting, grilles, and vent lines.  Electrical work will include the installation of all conduit and wiring, 
fixtures, receptacles and the emergency generator and associated wiring and conduit.  Price will include 
construction of mechanical/electrical yards and selective demolition and reconstruction of Phase I dock canopy. 
 
Phased Cost Proposal Item 2 – Billets Building, including all buildings on the site within the associated 
building construction limits demarked in the Drawings, excluding Alternate Bid Items 1 through 4 listed above.  
All work required in connection with construction, including excavation and backfilling for foundation walls and 
footings, finish shaping and proof rolling subgrade material, engineered fill, and the gravel drainage fill under the 
floor slab. Utility work will include installation of all systems within the building and extend to associated 
building construction limits. Mechanical work will include the installation of all heating equipment, ducting, 
grilles, and vent lines.  Electrical work will include the installation of all conduit and wiring, fixtures, receptacles 
and the emergency generator and associated wiring and conduit.  Price will include construction of trash enclosure 
and mechanical/electrical yards. 
 
Phased Cost Proposal Item 3 – Alternate Bid Items 1 through 4.  Construction of items as described in 
Alternate Bid Items 1 through 4 above.  This number is to reflect all four alternates, and does need to be broken 
out by individual Bid Alternates (the Alternate Bid Items Cost Proposal Schedule may be used for this purpose). 
This price should be based on a Notice to Proceed date to match the Administration Building start date and a 15-
month construction period for this work.  
 
Phased Cost Proposal Item 4 –Holding Costs.  Cost or credit, if any, to delay the start of all work associated 
with Phased Cost Proposal Items 2 and 3, collectively, until October 15, 2013, with an anticipated 15-month 
construction period for this work.  This number shall be submitted as a “not to exceed” amount, and may be 
adjusted based on actual date of Notice to Proceed. 
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COST PROPOSAL SCHEDULE 
Item Description Quantities    Cost 
      
Cost Proposal Item 1 – Primary Buildings and Support Facilities      

a. Administration/Education Building  SF  $  
b. Billets Building  SF  $  

 SUBTOTAL   $  
      
Cost Proposal Item 2 – Site Preparation & Grading  SF  $  
      
Cost Proposal Item 3 – Rigid Pavement (Concrete):      

a. Access Road and aprons  SY  $  
b. Private Vehicle Parking  SY  $  
c. Pads  SY  $  

 SUBTOTAL   $  
      
Cost Proposal Item 4 – Flexible Pavement (Asphalt):      

a. Access road and aprons  SY  $  
b. Private Vehicle Parking  SY  $  
c. Pads  SY  $  

 SUBTOTAL   $  
      
Cost Proposal Item 5 – Sidewalks and Walkways  SY  $  
      
Cost Proposal Item 6 – Utility Connections, Impact, and Permit Fees:     

a. Utility Connection Fees    $  
b. Impact Fees Allowance   $ 75,000
c. Permit Fees    $  

 SUBTOTAL   $  
      
Cost Proposal Item 7 – Security Lighting  SY  $  
      
Cost Proposal Item 8 – Utility Connections & Exterior Fire Protection:     

a. Water  LF  $  
b. Gas  LF  $  
c. Sewer  LF  $  
d. Electricity  LF  $  
e. Telecommunication and Information Technology  LF  $  
f. Exterior Fire Protection  LF  $  

 SUBTOTAL   $  
      
Cost Proposal Item 9 – Miscellaneous:      

a. Storm Sewage System  LF  $  
b. Site & Street Furnishings    $  
c. Miscellaneous Site Concrete  SY  $  

      
TOTAL COST PROPOSAL AMOUNT    $  
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COST PROPOSAL SCHEDULE 

ALTERNATE BID ITEMS 

Item Description Quantities    Cost 
      
ALTERNATE BID ITEMS:      

(1) Exterior laminated glazing for Administration/Education and 
Billets buildings 

 
SF 

 
$ 

 

(2) Addition of (12) 1+1 Units for Billets building  SF  $  
(3) Addition of (12) 1+1 Units for Billets building  SF  $  
(4) Landscaping  SF  $  

      
TOTAL ALTERNATE BIDS AMOUNT     $  
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COST PROPOSAL SCHEDULE 

PHASED CONSTRUCTION 

Item Description     Cost 
      
Phased Cost Proposal Item 1 – Administration Building and Support Facilities $  
      
Phased Cost Proposal Item 2 – Billets Building and Support Facilities $  
      

SUBTOTAL of Items 1 and 2 above  $  
(Subtotal amount MUST match the

TOTAL COST PROPOSAL amount)
    

      
Phased Cost Proposal Item 3 – Alternate Bid Items 1 through 4 $  
   

SUBTOTAL of Items 1 through 3 above  $  
(Subtotal amount MUST match the

TOTAL ALTERNATE BIDS amount)
    

      
Phased Cost Proposal Item 4 – Holding costs for Phased Cost Proposal Items 2 and 3 
above, “Not-to-Exceed” amount 

 
$ 

 

      
TOTAL PHASED COST PROPOSAL AMOUNT    $  
(This amount MUST match the written amount on the Revised DFCM Cost Proposal Form) 
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