



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: July 28, 2011
To: Design/Build Teams
From: Dave McKay - Project Manager
Reference: Football Center at the Dee Glen Smith Athletic Center
University of Utah – Salt Lake City, Utah
DFCM Project No. 11062750

Subject: Addendum No. 1

Pages	Addendum Cover Sheet	1 page
	Revised Project Schedule	1 page
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form, if applicable. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 1.1 SCHEDULE CHANGES:** See attached Revised Project Schedule. Changes are highlighted.
- 1.2 GENERAL ITEMS:** A Bid Bond on the DFCM Bid Bond Form is required to be submitted with Cost Proposal Form in Stage II. Reference “Notice to Design/Build Teams” page 3 of the Request for Proposals for Design/Build Services Stage I Document Dated July 6, 2011.

**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 1 DATED JULY 28, 2011**

PROJECT NAME:	THE FOOTBALL CENTER AT THE DEE GLEN SMITH ATHLETIC CENTER UNIVERSITY OF UTAH – SALT LAKE CITY, UTAH			
DFCM PROJECT NO.	11062750			
Event	Day	Date	Time	Place
RFP for Design/Build Teams Stage I Available	Wednesday	July 6, 2011	4:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
Mandatory Pre-submittal Meeting	Tuesday	July 19, 2011	3:00 PM	Dee Glen Smith Athletic Center Auditorium 600 Guardsman Way Salt Lake City, UT
Last Day to Submit Questions	Tuesday	July 26, 2011	12:00 NOON	Dave McKay - DFCM E-mail dmckay@utah.gov Fax (801)-538-3267
Addendum Deadline (exception for bid delays)	Thursday	July 28, 2011	4:00 PM	DFCM web site*
Management Plans, References, Statements of Qualifications, and Termination / Debarment Certifications Due	Tuesday	August 2, 2011	12:00 NOON	DFCM 4110 State Office Bldg SLC, UT
Interviews – Stage I	Friday	August 12, 2011	TBA	To Be Announced
Announcement of Finalists	Tuesday	August 16, 2011	4:00 PM	DFCM web site*
Stage II RFP Documents Available	Tuesday	August 16, 2011	4:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
Stage II Proposals Due	Thursday	September 29, 2011	TBA	DFCM 4110 State Office Bldg SLC, UT
Substantial Completion Date	Saturday	June 1, 2013		

* DFCM's web site address is <http://dfcm.utah.gov>.