



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION

COST PROPOSALS COVERING:

DATE: March 19, 2012

ATHLETICS STRENGTH AND CONDITIONING CENTER – CM/GC
UTAH STATE UNIVERSITY
LOGAN, UTAH

Project Manager: Darrell Hunting
 DFCM Project No: 12003770
 FLCC: \$4,100,000.00

CONTRACTOR	BID BOND	ADD REC	PRE-CONST PERIOD WORK	CONST PHASE MGMT FEE	MONTHLY CONSTRUCTION SUPERVISION COST	NUMBER OF MONTHS	TOTAL CONSTRUCTION SUPERVISION COST	SELF PERFORMED WORK MARKUP %
Bailey Construction (Division of ABC)	✓	2	\$ 3,600.00	\$280,000.00	\$10,650.00	10	\$106,500.00	5.5
Darrell W. Anderson Construction Inc.	✓	2	\$ 6,750.00	\$ 87,000.00	\$13,310.00	10	\$133,100.00	7.0
Gramoll Construction Company	✓	2	\$ 7,000.00	\$140,000.00	\$14,000.00	10	\$140,000.00	0.0
Interwest Construction Co. Inc.	✓	0	\$ 3,000.00	\$ 82,000.00	\$ 8,500.00	9	\$ 76,500.00	5.0
Jacobsen Construction Company Inc	✓	2	\$14,000.00	\$120,000.00	\$26,161.00	9	\$235,442.00	7.0
Layton Construction Co. Inc.	✓	2	\$25,000.00	\$180,000.00	\$19,243.00	9	\$173,183.00	5.0
Raymond Construction Co. Inc	✓	2	\$ 5,000.00	\$164,000.00	\$ 8,200.00	9	\$ 73,800.00	5.0
Spindler Construction Corporation	✓	2	\$ 7,100.00	\$ 99,900.00	\$ 7,698.24	10	\$ 76,982.40	7.0
Zwick Construction Company	✓	2	\$ 3,500.00	\$115,000.00	\$12,000.00	9	\$108,000.00	7.0

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Monday, March 19, 2012 at 2:00 PM.

 Marla Workman
 Contract Coordinator